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SECTION 01030 – BID PACKAGES 
 

 
1. BID PACKAGE # 1 – SWPPP REQUIREMENTS 

1.1 This contractor shall furnish labor, materials, equipment and services to implement; and/or modify the 
existing storm water pollution protection plan, to include this work. This will be modified or installed as 
shown on the Civil sheets of the project Architectural plans. 

1.2 THIS WORK INCLUDES BUT IS NOT LIMITED TO: 
Installation of the silt fencing, hay bales, entry road (rip rap entry) and removal of all improvements after 
construction activities are complete. 
Upon removing improvements this contractor will fill any trenches such as at the silt fence. 
Upon removing improvements this contractor will clear overgrowth areas as necessary for a presentable 
site condition. 

1.3 The jobsite construction Superintendent will keep the record book and log for the SWPPP requirements. 
 
2. BID PACKAGE # 2 – CONSTRUCTION FENCING 

2.2 This contractor shall furnish labor, materials, equipment and services to install new or modify existing 
construction fencing as necessary to comply with the requirements shown on the Civil drawings included 
with the Architectural drawings for this project.  

2.3 THIS WORK INCLUDES BUT IS NOT LIMITED TO: 
Furnish and install all fencing as shown with drive and walk gates as shown on the plans with all fittings 
and closures ( latches ) that accept a padlock. 
Pricing to furnish and install additional 6’ chain link construction fence on metal T posts by L’. 
Pricing to furnish and install additional pairs of drive gates with latches to receive padlocks. 
Pricing to furnish and install additional 4’ walk gates. 
This contractor shall include pricing to remove all construction fencing and mow / clean site as necessary at 
the completion of the project, and to replace any permanent fencing removed for construction operational 
requirements. 

 
3. BID PACKAGE # 3 – DEMOLITION  

3.1 This contractor shall furnish labor, materials, equipment and services necessary for the completion of 
building demolition, concrete demolition, and removal of specific items as shown and specified to be 
removed. Some materials noted for removal are to be salvaged for installation after work has been 
performed on this project, care will be taken with removal and storage will be directed by the project 
manager on site. 
NOTE: THE DEMOLITION/REMOVAL OF AN EXISTING RADIO TOWER, SUPPORTING 
DEVICES, AND ANCHORAGE SYSTEM. AND THE REMOVAL FOR RELOCATION OF A 
SATALITE DISH(S) WILL BE INCLUDED IN THIS CONTRACT EVEN IF PERFORMED BY 
OTHERS. 

3.2 THIS WORK INCLUDES, BUT IS NOT LIMITED TO: 
Removal and disposal of materials attached to or a part of the building; as shown on the drawings or as 
described in the specifications to be demolished or removed. 
Saw cutting and removal of existing sidewalks and / or asphalt parking , as noted for new construction: 
including curb and gutter as shown. 
Removal of soffit, fascia, porch enclosures, concrete, or building components where new construction ties 
into the existing building. 
Sawing and removal of concrete and / or asphalt for plumbing, mechanical, and electric trenches; all 
locations will be verified by the trade requesting the cuts. Excavation, backfill and compaction or trenching 
will be by the trade installing the services.  
Removal and disposal of floor coverings and base; if shown to be removed. 
Removal and disposal of acoustical ceilings, grid, and any existing lay in insulation on top of ceilings; if 
shown to be removed. 
Security and safety barriers. 
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Removal of existing windows or doors where shown; including secure and functional closures for these 
openings until finish materials may be installed by other contractors. 
Removal of existing building materials for the attachment of supports or materials for new construction. 
Masonry, asphalt, and concrete demolition debris will be disposed of by this contractor to an appropriate 
fill site at his expense. 
All other demolition items will be disposed of to owner furnished construction trash containers, on site. 
 

4. BID PACKAGE # 4 - SITE WORK INCLUDING SELECTIVE SITE DEMOLITION 
4.1 This contractor shall furnish labor, materials, equipment and services necessary for the completion of Site 

  Clearing, Tree and Shrub Removal, Excavation, Stripping of topsoil, Grubbing, Earthwork, and importing 
and compacting fill materials as specified. Refer to the geotechnical report for existing soil conditions. 
IF REQUIRED: This contractor is responsible for additional approved fill to bring building areas up to 
grade for new concrete placement by others, including sand cushion if specified. 

4.2 THIS WORK INCLUDES, BUT IS NOT LIMITED TO: 
Protection of existing trees not to be removed, fencing with metal T posts and orange construction fence at 
drip line of tree. 
Importing materials, placing and compacting as specified for the building concrete and site concrete. 
Importing materials, placing and compacting as specified for top soil requirements. 
Importing materials, placing and compacting as specified for asphalt parking areas including sub base and 
base. 
Importing materials, pacing and compacting as specified for curb and gutter placement. 
Importing sand cushion as specified under concrete building slabs and sidewalks; if required by plans or 
specifications. 
Submittals are to be submitted in a timely fashion in order to not impair work schedule. 
Excavation and grading according to the plans and specifications. 
Notification of testing lab for materials testing of existing sub grade materials, added materials and / or 
base course as per specifications. ( Testing by Owner allowance. ) 
Removal & disposal of materials not needed or acceptable for the site. This includes removal of spoils from 
excavated or trenched area’s not to be reused within this construction. 
Grading including finish grading. 
Removal and disposal of debris resulting from these operations. 
 

5. BID PACKAGE # 5 – ASPHALTIC PAVING INCLUDING PATCHING 
This contractor shall furnish labor, materials, equipment and services necessary for the completion of Base 
Course finish grading, blue top application if specified, and Asphalt paving.  

5.1 THIS WORK INCLUDES, BUT IS NOT LIMITED TO: 
Submittals delivered in a timely fashion so as not to delay progress of project. 
Patching of asphalt as necessary to repair trenched area’s, all excavation and backfill will be performed by 
the contractor utilizing the trench area. 
Place all reinforcement for these improvements as required. 
Patching asphalt for utility ditches or where damaged by construction operations. 
Pavement Striping, handicapped striping, handicapped signage, wheel stops, exterior handicapped signage 
shall be furnished and installed by this contractor. 
Removal and disposal of debris resulting from these operations. 
 

6. BID PACKAGE # 6 - BUILDING AND SITE CONCRETE INCLUDING CURB AND GUTTER 
6.1.   This contractor shall furnish labor, materials, equipment and services necessary for the completion of 

Building pads and Site Concrete ( sidewalks, transformer pads, loading docks, retaining walls, concrete 
approaches, etc. ) as shown on the drawings and specified.  
This contractor is responsible for all vapor barrier, taped joints, transportation and placement of materials, 
finishing, cleanup, curing and sealing of all concrete placed. 
This contractor is responsible for spreading sand cushion and grading for proper elevations if required by 
plans and / or specifications. 
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6.2. THIS WORK INCLUDES, BUT IS NOT LIMITED TO: 
Submittals including concrete mix designs delivered in a timely fashion so as not to delay progress of 
project. 
This contractor will meet material suppliers trucks, unload, sort, and place all steel reinforcement items for 
this project. 
This contractor will make any required concrete floor trench patches after mechanical, plumbing, or 
electrical items are inspected. Backfill and compaction will be by trade utilizing the trench. 
Permits and/or permission for ROW improvements. 
Pier driller if required by plans and specifications. 
This contractor is responsible for any flagpole base shown on the architectural drawing at the new location 
shown. 
Layout, elevations, forms, bracing, blocking, bridging, etc. 
Excavation and / or backfilling and compaction as necessary for footings / grade beams, above or below 
grade. 
Furnish, install, and remove forms, including column forms for exposed concrete columns. 
Furnish and install control joints and/or metal screeds / keyways/carton forms. 
Tying, and placing reinforcing steel furnished by others including support chair placement. 
Install all embedded items associated with this work. 
Furnish and install vapor barrier and joint tape if required by specifications. 
Furnish and place all concrete materials, provide vibrator equipment as necessary. 
Concrete finishing. 
Surface preparation, trowel finishes and/or broom finishes. 
Curing and/or sealing. 
Furnish and install caulking and sealants for concrete. 
Furnishing the pump truck if necessary. 
Any other materials and labor associated with concrete placement not mentioned above. 
Repairs. 
Weather and vandal protection while concrete is green. 
Removal and disposal of debris resulting from these operations. 

 
7. BID PACKAGE # 7 - INSECT CONTROL 

7.1. This contractor shall furnish labor, materials, equipment, and services necessary for the completion of 
 Insect Control as shown on the drawings and specified. 

7.2. THIS WORK INCLUDES, BUT IS NOT LIMITED TO: 
Submittals delivered in a timely fashion so as not to delay progress of project. 
Treatment of foundation footings and slab areas at new construction and adjacent to existing construction. 
Multiple trips to the job site as necessary to accommodate construction sequence. 
Submittal package shall list materials to be used for insect control, including mixing and application rates 
and instructions from manufacturer. 
Business shall have been in operation for a minimum of five years. 
Copy of applicators licenses. 
Removal & Disposal of debris resulting from these operations. 
Warranty for a minimum of three years with an Owners option to assume scheduled treatments and 
continue same warranty. 
 

8. BID PACKAGE # 8 - MASONRY ASSEMBLIES  
8.1. This contractor shall furnish labor, materials, equipment and services necessary for the completion of 

Masonry Assemblies, CMU walls, and required patchwork as shown on the drawings and specified. 
8.2. THIS WORK INCLUDES, BUT IS NOT LIMITED TO: 

Submittals delivered in a timely fashion so as not to delay progress of project. 
All masonry assemblies including glass block assemblies as shown and / or specified. 
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All labor and materials including brick, cmu block, sand, mortar, wall ties, scaffolding, expansion 
materials, cell insulation, flashings, weep holes, concrete & labor for filling cells and bond beams, labor for 
placing lintels, steel reinforcement, mechanical or electrical imbed items. 
Place all reinforcing steel associated with masonry assemblies including bond beams, filled cells, etc. 
Furnish and place flashings and reglets required for completion of masonry assemblies or specified. 
Place lintels supplied by others. 
Placement of steel door jambs (provided by others) shown tied to masonry. 
Placement of items (provided by others) that are embedded in masonry. 
Demolition (toothing), of existing masonry for new doors and/or windows. 
Masonry patching. 
Cleaning of masonry surfaces in accordance with specifications. 
Furnish and apply water repellents as required / or specified. 
Removal and disposal of masonry items and debris under this bid package. 
 

9. BID PACKAGE #9 - LAWNS AND GRASSES  
9.1. This contractor shall furnish labor, materials, equipment, and services necessary for the completion of 

landscaping as shown on Drawings and specified. 
9.2. THIS WORK INCLUDES, BUT IS NOT LIMITED TO: 

Furnish and install sod, hydro-mulch, sprigging and/or seeding of grasses as specified. 
Proper maintenance to establish lawn and/or landscaping growth. 
This includes any noted sprinkler system whether new/or modification to an existing system with water tap, 
valves, controls, wiring, etc. as noted for this project. 
Delivery and unloading and installation of all materials. 
Protection of adjacent materials, structures, signs, etc. 
Removal and disposal of all debris resulting from these operations. 
 

10. BID PACKAGE # 10 - STRUCTURAL STEEL, MISC. STEEL, & REINFORCING STEEL 
10.1. This Vendor shall furnish labor, materials, equipment and services necessary to fabricate and deliver 

steel materials and accessories ( imbeds, bolts, anchors, rebar chairs, expansion covers, dowels, RTU 
supports, handrails, metal decking for concrete placement, etc. ) as shown on the drawings and specified. 

10.2. THIS WORK INCLUDES, BUT IS NOT LIMITED TO: 
Submittals delivered in a timely fashion so as not to delay progress of project. 
All reinforcing including but not limited to straight & bent steel, wire mesh, smooth dowels, and supports. 
All reinforcing for new flagpole base as shown on Architectural drawings. 
All steel, bolts, and fasteners not part of a pre-engineered building or the metal roof. 
All miscellaneous steel items normally supplied by this material supplier, such as bracing, clips, bridging, 
RTU support steel, metal decking for concrete placement, etc. 
All structural steel including but not limited to Structural shapes, columns, joists, deck, anchors & bolts. 
Handrails, bollards, sleeves for dowels, concrete imbed items for the support or installation of these items. 
Schedule delivery with 10 day notice and deliver materials FOB Jobsite. 

 
11. BID PACKAGE #11 – METAL BUILDING PACKAGE  

11.1. This vendor shall furnish labor, materials, equipment and services necessary to fabricate and deliver the 
metal building package support framing, miscellaneous steel erection components, wall and roof sheeting 
as per plans and specifications. 

11.2. THIS WORK INCLUDES, BUT IS NOT LIMITED TO: 
Submittals delivered in a timely fashion so as not to delay progress of project. 
All metal building structural shapes, columns, joists, perlins, decking, siding, insulation, bolts, support 
items, cabling, imbed items, and flute fillers if required, etc. 
As required for a complete metal building package as per plans and specifications. 
This contractor is responsible for furnishing all gutter, downspouts for the metal building supplied unless 
specified to be furnished by others. 

 Schedule delivery with 10 day notice and deliver materials FOB Jobsite. 
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12. BID PACKAGE # 12 – STEEL/METAL BUILDING ERECTION 
12.1 This vendor shall furnish materials, equipment, and services necessary for the Erection of structural steel 

and / or metal building package complete with decking, siding, insulation and miscellaneous steel for 
proper building component erection procedures and support of roof top mounted items as shown or 
specified. 

12.2 THIS WORK INCLUDES, BUT IS NOT LIMITED TO: 
Submittals delivered in a timely fashion so as not to delay progress of project. 
Erect all structural steel including but not limited to Structural shapes, columns, joists, deck. 
If there is a metal building package and components this section includes the installation / erection of the 
metal building framing package with miscellaneous steel supports, insulation, decking, and / or metal 
siding and roof panels as shown on the plans or listed in the specifications. 
Meet material suppliers trucks, unload, sort and stack all materials supplied. 
This contractor will have a proven record of structural steel erection and metal building erection. 
Installation of all gutter, downspouts, and splash blocks as per plans and / or specifications. (Unless 
specified as part of the roofing system.) 
Removal and disposal of all debris resulting from these operations. 
 

13. BID PACKAGE # 13 - MILLWORK AND PLASTIC LAMINATE TOPS 
13.1 This vender shall furnish labor, materials, equipment and services necessary to fabricate and deliver Finish 

Carpentry and Custom Millwork as shown on the drawings and specified. 
13.2 THIS WORK INCLUDES, BUT IS NOT LIMITED TO: 

Submittals delivered in a timely fashion so as not to delay progress of project. 
Color chips, samples, etc. for Architect to select color from. 
Fabricate and deliver all plastic laminate tops, and / or cabinet items including hardware. 
Fabricate all architectural millwork, casework, open shelving, trim work, running and standing trim, and 
associated materials. 
Complete with standards, clips, pins, hardware, cushions, pads, etc.  
Schedule delivery and unloading of trucks with jobsite superintendent minimum of 10 days before requested 
delivery date.  

 
14. BID PACKAGE #14 – WILSON WALL, PSI WALL (PLASTIC LAMINATE WALL PANELS) 

14.1. This vender shall furnish labor, materials, equipment and services necessary to fabricate, deliver and install 
all Wilson Wall or PSI wall panels and accessories as shown on the drawings and/or specified or as 
necessary for a complete installation system. 

14.2. Submittals delivered in a timely fashion so as not to delay progress of project. 
Color chips, samples, etc. for Architect to select color from. 
Fabricate and deliver all plastic laminate wall panels, and /or trims, including any necessary specialty 
fasteners. 
Fabricate and deliver all wall panels, trims, mounting brackets, and associated materials. 
Complete with all specialty hardware for a complete installation system as required by this material.  
Schedule delivery and unloading of trucks with jobsite project manager minimum of 10 days before 
requested delivery date. 

 Removal and disposal of all debris resulting from these operations. 
 
15. BID PACKAGE # 15 - FLUSH WOOD DOORS 

15.1 This vender shall furnish labor, materials, equipment and services necessary to fabricate and deliver Pre-
Machined Flush Wood Doors as shown on the drawings and specified. 

15.2 THIS WORK INCLUDES, BUT IS NOT LIMITED TO: 
Submittals delivered in a timely fashion so as not to delay progress of project. 
Co-ordination and verification of pre-machining requirements for individual doors. 
If doors are specified to be pre finished they shall be delivered either individually wrapped or boxed for 
protection. 
Packaging and shipping of materials FOB to job site. 
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Schedule delivery and unloading of trucks with jobsite superintendent and carpenter installer a minimum of 
10 days before requested delivery date. 
 

16. BID PACKAGE # 16 - FINISH HARDWARE   
16.1  This vendor shall furnish labor, materials, equipment and services necessary to select, co-ordinate, schedule, 

deliver the complete finish hardware package for doors as listed in the door schedules and as approved 
during the submittal process. 

16.2     Types of finish hardware required include but is not limited to the following; 
  Hinges 
  Lock cylinders 
  Lock and latch sets 
  Thresholds 
  Closures 

16.3 Keying requirements as per specifications and school Superintendents security requirements. 
Schedule delivery with jobsite superintendent. 
Delivery FOB Jobsite, removal of all shipping debris. 

 
17. BID PACKAGE #17 - CARPENTRY LABOR (INSTALLATION) 

17.1 This contractor shall furnish labor, materials, equipment and services necessary for the completion of   
carpentry labor as shown as shown on the drawings and specified. 

17.2 THIS WORK INCLUDES, BUT IS NOT LIMITED TO: 
Installation of all Millwork, Woodwork, Casework, Open Shelving and associated trim materials. 
Installation of all Plastic Laminate tops. 
Installation of Toilet Partitions, and accessories. 
Installation of Chalkboards, marker boards  and /or tack boards, and accessories. 
Installation of Framed Mirrors if specified. 
Installation of wall mount or pull down projection screens. 
Installation of Hollow Metal door and / or window frames not in masonry assemblies. 
Installation of Hollow Metal and / or Wood doors. 
Installation of Finish door hardware. 
Installation of building signage including dedication plaque if required. 
Installation of fire extinguisher cabinets and fire extinguishers. 
Furnish and install all wood blocking, bucks, not within the single ply roofing system. ( These will be by 
the roofing contractor.) 
Labor to receive, unload, count, place, and install all items listed as installed by this contractor. 
Furnishing nails, fasteners, and adhesives associated with this work. 
Caulking in these sections. 
Removal and disposal of debris associated with the work described above. 
.   

18. BID PACKAGE # 18 – HOLLOW METAL DOORS & FRAMES, INCLUDING CUSTOM FRAMES 
18.1 This vendor shall furnish labor, materials, equipment and services necessary to fabricate and deliver hollow 

metal items as shown on the drawings and specified. 
18.2   THIS WORK INCLUDES, BUT IS NOT LIMITED TO: 

Submittals delivered in a timely fashion so as not to delay progress of project. 
Machined Steel doors and frames with hardware and anchors. 
Corridor partitions and / or gates if required. 
Co-ordination with finish hardware schedule for frame cutouts, taps, and added backup materials. 
Verify installation brackets for different methods indicated by architectural plans. 
Schedule delivery and unloading of trucks with jobsite superintendent minimum of 10 days before requested 
delivery date. 

 
19. BID PACKAGE # 19 - EXTERIOR FINISH INSULATION SYSTEM ( EFIS )  

19.1 This contractor shall furnish labor, materials, equipment and services necessary for the completion of finish 
 requirements for this particular project. All work shall be as shown on the drawings and as specified. 
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19.2 THIS WORK INCLUDES, BUT IS NOT LIMITED TO: 
Submittals delivered in a timely fashion so as not to delay progress of project. 
Layout. 
Blocking and framing to support this work. 
Backerboard, wire lathe, insulation board, fasteners, glue, tie wire, cold rolled steel supports, shall be 
furnished and installed by this contractor as necessary. 
Corner reinforcements, vents, reglets, flashings, and/or other accessories necessary for a complete project 
will be furnished and installed by this contractor. 
Trim, vent, and profile shapes as shown on drawings. 
Removal and disposal of debris associated with the installation of this material. 

 
20. BID PACKAGE # 20 – ALUMINUM FRAMES, GLASS AND GLAZING / MIRRORS 

20.1 This contractor shall furnish labor, materials, equipment and services necessary to furnish and install these 
items as shown on the drawings and/or specified including all fasteners, flashing, and caulking for a finish 
product. 

20.2 THIS WORK INCLUDES, BUT IS NOT LIMITED TO: 
Submittals delivered in a timely fashion so as not to delay progress of project. 
Installation. 
Aluminum Windows. 
Aluminum Storefront and Entrances including curtain wall systems, if specified. 
All associated window and door hardware. 
Glass panes in metal or wood doors including manufactured frames, if specified. 
Mirrors framed or unframed. 
Caulking associated with this work. 
Field verification of dimensions. 
Removal and disposal of any shipping or installation debris. 
 

21.  BID PACKAGE # 21 - METAL ROOF, FACIA, SOFFITS, TRIM, GUTTER, DOWNSPOUTS 
21.1. This contractor shall furnish labor, materials, equipment and services necessary for the completion of Metal 

Roofing, Flashing, and Trim as shown on the drawings and specified. 
21.2. THIS WORK INCLUDES, BUT IS NOT LIMITED TO: 

Furnishing and installing roof panels, soffits, fascia, metal flashing, gutter, downspouts, trim and component 
parts associated with the metal roof, soffitt, and fascia. 
Contractor shall provide warranty documents for approval prior to installation of roofing systems. 
Contractor shall furnish and install any and all wood blocking and backing as required or needed to fasten all 
component to be installed on roof, (ie. Roof ladders and all other components which fasten to roof). 
Contractor shall include cost for temporary dry-in of roof curbs, penetrations, patching and repairing voids 
in existing roof deck due to removal/relocation of existing equipment. 
Weather and water tightness of building during demolition phase of construction. 
Contactor shall provide bonding as required in project specifications. 
Removal and disposal of all debris resulting from these operations. 

 
22.  BID PACKAGE # 22  - SINGLE PLY ROOFING 

22.1. This contractor shall furnish all labor, materials, equipment and services necessary for a complete single ply 
roofing system as manufactured by the Duro-Last Company, or an approved equal, as shown on the 
drawings and specified here in. 

22.2. THIS WORK INCLUDES, BUT IS NOT LIMITED TO: 
Submittals delivered in a timely fashion so as not to delay progress of project. 
Select Warranty duration below 
Provide Fifteen Year No Dollar Limit roofing warranty. 
Provide moisture relief vents and all other required accessories as recommend by manufacturer. 
Contractor shall furnish and install any and all wood blocking and backing as required or needed to fasten 
all component to be installed on roof, (ie. Roof ladders and all other components to fasten to roof). 
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Contractor shall include cost for existing roof tear off/demo during demolition phase for installation of new 
roof as shown on contract documents. 
Contractor shall include cost for temporary dry-in of roof curbs, penetrations, patching and repairing voids 
in existing roof deck due to removal of existing equipment. 
Weather and water tightness of building during demolition phase of construction. 
All connections required to provide a complete water tight connection between the existing building and 
new construction. 
Flash all roof penetrations. 
Contactor shall provide bonding as required in project specifications. 
Removal and disposal of all debris resulting from these operations. 
 

23. BID PACKAGE # 23 - METAL STUD WALL FRAMING, GYPSUM SYSTEMS, ACOUSTICAL 
WALL PANELS, BUILDING INSULATION / FRP WALL PANELS 

23.1 This contractor shall furnish labor, materials, equipment and services necessary furnish, deliver, and install 
metal stud framing, installation of hollow metal frames in metal stud wall systems, building insulation in 
wall systems and / or suspended from bar joists as shown, gypsum assembles, sound batts, and acoustical 
wall panels as shown on the drawings and specified. 

23.2 THIS WORK INCLUDES, BUT IS NOT LIMITED TO: 
Submittals delivered in a timely fashion so as not to delay progress of project. 
Layout. 
Furnish metal stud framing materials and all accessories for a complete framing system as specified. 
Blocking in metal stud walls and ceilings for installation by others of Marker Boards, Casework, Toilet 
Partitions and other building accessories . 
Installing Hollow Metal door or window frames in metal stud partitions. 
Fire stopping. 
Blocking required for toilet partitions and / or millwork will be 16 gauge flat metal strap, location by project 
Superintendent or Carpentry Installer / Contractor. 
Insulation and / or sound batts shown in walls or above ceilings. 
Wire support system complete for insulation requirements as shown on drawings or as specified. 
Acoustical batts, caulk, STC requirements as specified for work under this section. 
Expansion Material associated with this work. 
Caulking penetrations through rated partitions. 
Removal and disposal of debris associated with this bid package. 

 
24. BID ITEM # 24 – ACOUSTICAL CEILINGS AND GRID SYSTEMS 
24.1 This contractor shall furnish labor, materials, equipment, and services to install a complete new acoustical 

grid system or noted repairs to existing ceilings as shown on the plans and / or specified.  
This contractor shall furnish labor, materials, equipment, and services to install all acoustical ceiling grid and 
panels as specified for this project. 

  24.2 THIS WORK INCLUDES, BUT IS NOT LIMITED TO: 
Contracts and submittals to be returned in a timely fashion in order to not slow down any work schedule. 
Seismic hangers ( bracing ) as required due to location or building code requirements. 
Wires, hangers, as necessary to install a finish product as specified. 
Caulking and sealants necessary for the complete installation of all components under this contract even if 
furnished by others. 
Removal and disposal of debris associated with this trade. 

 
25. BID PACKAGE # 25 - CERAMIC TILE AND / OR QUARRY TILE 

25.1 This contractor shall furnish labor, materials, equipment and services necessary for the completion of 
ceramic tile and/or quarry tile as shown on the drawings and specified. 

25.2 THIS WORK INCLUDES, BUT IS NOT LIMITED TO: 
Submittals complete with color samples shall be delivered in a timely fashion so as not to delay progress of 
project. 
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Mud bed if specified for quarry or tile floors. 
Work shown on walls, ceilings, floors and base. 
Floor Preparation shall include the areas at the interior where plumbing fixtures are replaced and / or the 
plumbing configuration changed.  
Ceramic Wall Tile and base. 
Ceramic Floor Tile. 
Quarry Tile and base. 
Marble Thresholds. 
Grout, adhesives, and caulk as required. 
Removal and disposal of debris associated with this bid package. 

 
26. BID PACKAGE # 26 – CARPET AND / OR VINYL TILE FLOOR COVERING 

26.1 This contractor shall furnish labor, materials, equipment and services necessary for the installation of floor 
covering items and base as shown on the drawings and specified. 

26.2 THIS WORK INCLUDES, BUT IS NOT LIMITED TO: 
Submittals complete with color samples shall be delivered in a timely fashion so as not to delay progress of 
project. 
VCT 
Sheet Vinyl. 
Carpet. 
Caulking where tile joins other surfaces. 
Standard floor preparation work will be included by this contractor. Before starting work this contractor will 
notify the on site project manager if the floor preparation is not sufficient for the installation of these 
materials. 
Rubber/Vinyl Base. 
Transition Strips. 
Removal and disposal of debris associated with this bid package. 

 
27. BID PACKAGE # 27 - PAINTING AND FINISHING 

27.1 This contractor shall furnish labor, materials, equipment and services necessary for the completion of work 
as shown on the drawings and specified. 
NOTE: This contractor will not was out to brushes, cans, buckets, etc. other than to approved containers that 
this contractor will remove from the jobsite as work progresses or as required by the on site project manager. 

27.2 THIS WORK INCLUDES, BUT IS NOT LIMITED TO: 
Submittals delivered in a timely fashion so as not to delay progress of project. 
Color charts for materials to be supplied. 
Tape, bed, texture Gypsum Wallboard. (Architect to approve an on site orange peel sample by Paint 
contractor). 
Prepare all surfaces before painting, and between specified coating applications. 
Caulking and sealants, including the expansion joints shown in Masonry walls. 
Paint surfaces as required whether new or scheduled to be repaired and refinished. 
Paint all scheduled surfaces. 
Daily removal from jobsite of any materials considered flammable; or provide an on site, approved metal 
storage locker for flammable materials. To be located by project manager and furnished by the Paint 
Contractor. 
Removal and disposal daily of debris associated with this bid package. 

 
28. BID PACKAGE # 28 – VISUAL DISPLAY BOARDS /PROJECTORS / PROJECTION  SCREENS 

28.1 This vendor shall furnish labor, materials, equipment and services necessary to fabricate, deliver and install 
all Visual Display Boards , Marker Boards, Tack Boards, Tack Strips, Projection Screens, Projectors, and 
accessories as shown on the drawings and specified. 

28.2 THIS WORK INCLUDES, BUT IS NOT LIMITED TO: 
Submittals and color charts delivered in a timely fashion so as not to delay progress of project. 
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Delivery to jobsite, meet delivery and store within the building, installation of all components with fasteners 
required. 
Schedule delivery and unloading of trucks with jobsite superintendent minimum of 10 days before requested 
delivery date. 
Removal and disposal of all debris resulting from these operations. 

 
29. BID PACKAGE # 29 - TOILET PARTITIONS and TOILET ACCESSORIES 

29.1 This vendor shall furnish labor, materials, equipment and services necessary to fabricate and deliver  
 Toilet Compartment Partitions, doors, urinal screens, and all toilet accessories as shown on the drawings or 

specified. 
29.2 THIS WORK INCLUDES, BUT IS NOT LIMITED TO: 

Furnish all toilet room accessories including but not limited to paper towel dispensers, soap dispensers, coat 
hooks, grab bars, toilet paper holders, napkin dispensers, trash receptacles, or other specified accessories. 
( This does not include electric hand driers. ) 
This also includes any shower bars and shower curtains, shower seats complete with required brackets to 
install shower curtains. 
Submittals and color charts to be delivered in a timely fashion so as not to delay progress of project. 
Deliver FOB Jobsite. 
Schedule delivery and unloading of trucks with jobsite superintendent minimum of 10 days before requested 
delivery date. 
 

30. BID PACKAGE # 30 – HORIZONTAL LOUVER BLINDS 
30.1. This vendor shall furnish labor, materials, equipment and services necessary to fabricate, deliver, and install 

horizontal louver blinds with brackets/accessories at windows as shown on the drawings and or specified. 
30.2. THIS WORK INCLUDES, BUT IS NOT LIMITED TO: 

Submittals and color charts delivered in a timely fashion so as not to delay progress of project. 
Delivery and installation complete. 
Schedule delivery and unloading of trucks with jobsite superintendent minimum of 10 days before requested 
delivery date. 
Remove and dispose of all materials associated with this work item. 
 

31. BID PACKAGE # 31 - BUILDING SIGNAGE  
31.1 This vendor shall furnish labor, materials, equipment and services necessary to fabricate and deliver 

signage as shown on the drawings and specified. 
31.2 THIS WORK INCLUDES, BUT IS NOT LIMITED TO: 

Submittals delivered in a timely fashion so as not to delay progress of project. 
Building Directory if specified. 
Interior Signage if specified. 
Restroom handicapped signage as required by ADA. 
Fasteners. 
Deliver FOB Jobsite. 

 
32. BID PACKAGE # 32 - CAST BRONZE PLAQUE  

32.1 This contractor shall furnish labor, materials, equipment, and services necessary for to furnish the  
cast bronze plaque as detailed on the drawings. 

32.2 THIS WORK INCLUDES, BUT IS NOT LIMITED TO: 
Submittals delivered in a timely fashion so not to delay progress of project. 
Exact wording will be verified by Architect after submittal. 
Deliver FOB Jobsite.      
Removal and disposal of any shipping debris. 
 

33. BID PACKAGE # 33 - FIRE EXTINGUISHERS and CABINETS 
33.1 This vendor shall furnish labor, materials, equipment and services necessary to fabricate and deliver 

Fire Extinguishers, Cabinets and Accessories as shown on the drawings and specified. 
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33.2 THIS WORK INCLUDES, BUT IS NOT LIMITED TO: 
Submittals delivered in a timely fashion so as not to delay progress of project. 
Deliver FOB Jobsite. 

 
34. BID PACKAGE # 34 – PLUMBING AND MECHANICAL ( HVAC ) 

34.1 This contractor shall furnish labor, materials, equipment and services necessary for the completion of 
  Mechanical and Plumbing as shown on the drawings and specified. 

34.2 THIS WORK INCLUDES, BUT IS NOT LIMITED TO: 
Submittals delivered in a timely fashion so as not to delay progress of project. 
Controls and wiring associated with the proper operation of this equipment. 
Mechanical and Plumbing demolition. 
Trench excavation and backfill requirements with compaction as specified. 
Disconnect equipment prior to other trades starting demolition. 
All plumbing and mechanical work shown on the plans and specified. 
Backflow preventers, permits, taps, casing, control boxes. 
Location of any trenching of concrete in floors as necessary for Mechanical and Plumbing, as shown on 
plans. ( Concrete and / or asphalt cutting and removal by demolition contractor. ) 
Replacement of concrete at plumbing trenches in the building shall be by the building concrete contractor. 
Replacement of asphalt at trenches through the site will be by the paving contractor. Or site contractor if no 
other paving is involved. 
Flash in Roof penetrations. 
Test and Balance requirements as specified by certified technician. 
Removal of any excess soils; from any trenching operations performed by this contractor, at the inside of this 
building. 
Excavation and backfilling ditches necessary for this work. 
All plumbing and mechanical work at science casework, equipment, emergency shut downs with any 
equipment to make a complete system as per plans and specifications. 
Energy Management requirements will be included by HVAC contractor, complete as specified. 
Necessary permits and fees from local government and utility companies. 
Necessary hangers and supports for the installation of this contractor’s equipment. 
Concrete below grade at clean-outs. 
Removal and disposal of debris associated with this bid package. 
 

35. BID PACKAGE #35  - FIRE SPRINKLER SYSTEM 
35.1.This contractor shall furnish labor, materials, equipment and services necessary for the completion of work 

as shown on the drawings and specified. 
35.2.THIS WORK INCLUDES, BUT IS NOT LIMITED TO: 

Submittals delivered in a timely fashion so as not to delay progress of project. 
Sawing and removal of concrete and asphalt required for this work will be by the demolition contractor. 
Excavation and backfilling ditches necessary for this work. 
Necessary permits and fees from local government and utility companies. 
Provide required engineering and stamped drawings meeting all State Fire Requirements. 
Contractor shall include bonding as required by project specifications. 
Removal and disposal of all debris resulting from these operations. 

 
36. BID PACKAGE # 36 – SPECIAL SYSTEMS  

36.1 Location of electrical requirements, junction boxes, etc. for all systems will be provided to the Electrical 
Contractor and the project Architect for record purposes. 

36.2 THESE SYSTEMS WILL BE BID SEPERATELY: 
A. Fire protection alarm system (Section 16723); extend the existing system to all new construction 

areas complete with cabling, terminations, horns, panels, etc. and certification of system compliance 
and operation. Training will be provided for school system personnel with a sign in sheet for record of 
their attendance.  
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B. Intercom and bell system (Section 16762); System cabling will be provided, installed, and 
terminated by the schools provider. Any necessary conduits will be by the electrical contractor. 

C. Energy management system (Section 15904); The energy management system will be compatible 
with previously installed system and is bid with the HVAC Contractor. 

D. Voice over IP system: System cabling will be provided, installed, and terminated by the schools 
provider. Any necessary conduits will be by the electrical contractor. 

 
37. BID PACKAGE # 37 - ELECTRICAL 

37.1 This contractor shall furnish labor, materials, equipment and services necessary for the completion of 
Electrical as shown on the drawings and specified in Division 16. 

37.2 THIS WORK INCLUDES, BUT IS NOT LIMITED TO: 
Submittals delivered in a timely fashion so as not to delay progress of project. 
Conduit for the HVAC control systems is the responsibility of this contractor. 
Conduit for fire alarm system will be the responsibility of this contractor. 
This contractor shall be responsible for installation of conduits required for the following; if included in this 
project. 
A. Telephone system or data conduits; cabling, equipment and terminations by others. 
B. Emergency lighting systems complete; conduits, wire, fixtures, by this contractor. 
C. Security systems conduits; cabling, equipment and terminations by others. 
D. Intercom, alarm, and clock systems conduits; cabling, equipment and terminations by others. 
E. Energy Management system conduits; cabling, equipment and terminations by others. 
All electrical work required at science casework, equipment, emergency shut downs with any equipment to 
make a complete system as per plans and specifications. 
Electrical demolition.  Disconnect prior to other trades demolition. 
Sawing and removal of concrete and asphalt as necessary for this work will be by the demolition contractor. 
Excavation and backfilling trenches necessary for this work will be the responsibility of the contractor 
utilizing the trench. 
Necessary permits and fees from local government and utility companies. 
There will be no roof penetrations other than at the interior of roof top curbs. 
This contractor is responsible for removing all scheduled electrical utilities to be terminated even if the 
utility company does the work. 
Temporary lights and power including light bulbs. 
Removal and disposal of all debris resulting from these operations. 

 
 

END OF SECTION 01030 
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  SECTION 08710 - FINISH HARDWARE 
 

PART 1 - GENERAL 
 
1. DESCRIPTION OF WORK: 

1.1. Provide finish hardware for doors as listed in the door schedule. 
1.2. Types of finish hardware required include the following: 

Hinges 
Lock cylinders and keys 
Lock and latch sets 
Thresholds 
 

2. QUALITY ASSURANCE: 
2.1. General: While the following hardware requirements are intended to cover all doors to establish a 

standard of quality, it shall be the duty of the finish hardware supplier to furnish proper hardware for all 
openings, whether listed or not. If there are any omissions in hardware groups in regard to doors, they shall 
be called to the engineers attention prior to bid opening. No extras will be allowed. 

2.2. Manufacturer: Obtain each type of hardware (latch and lock set, hinges, etc.) from only one manufacturer. 
2.3. Supplier: A recognized architectural finish hardware supplier, with warehousing facilities, who has been 

furnishing hardware in the project's vicinity for a period of not less than two years. 
2.4. Accessibility: Comply with Texas Accessibility Standards (TAS) on all door hardware unless specified 

otherwise. 
 
3. SUBMITTALS: 

3.1. Product Data:  Submit product specifications and installation instructions for each item of hardware. 
Include instructions for installation and maintenance of operating parts. 

3.2. Hardware Schedule: Submit six copies of final hardware schedule. Coordinate hardware with doors, 
frames and related work. Information to include in schedule shall be as follows: 
Type/style/function/size/finish 
Name of manufacturer 
Fastenings, etc. 
Location cross-referenced to drawings 
Keying information 

3.3. Templates: Furnish hardware templates to each fabricator of doors, frames, and other work to be factory-
prepared for the installation of hardware. Upon request, check shop drawings of such other work, to 
confirm that adequate provision are made for proper location and installation of hardware. 

3.4. Keying Schedule:  Prepared by or under the supervision of supplier, detailing Owner's final keying 
instructions for locks.  Include schematic keying diagram and index each key set to unique door 
designations. 
 

4. DELIVERY: 
4.1. Deliver materials to project site in original packages, or containers bearing name and identification of 

manufacturer or supplier. 
4.2. Store materials inside, under cover and in manner to keep them dry, protected from weather, direct 

sunlight, surface contamination, etc. 
4.3. Tag each item or package separately, with identification related to final hardware schedule, and include 

basic installation instructions with each item or package. 
 
5. SCHEDULED HARDWARE: 

5.1. Requirements for design, grade, function, finish, size and other distinctive qualities of each type of finish 
hardware is indicated in the Finish Hardware Data Sheet. 

5.2. Applicable Standards: All components shall comply with the indicated ANSI Standard: 
Butts and hinges: ANSI A156.1 
Locks and lock trim: ANSI A156.2 
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Architectural door trim: ANSI A156.6 
Template hinge dimensions: ANSI A156.7 
Materials and finishes: ANSI A156.18 

 
PART 2 - PRODUCTS 
 
6. MATERIALS AND FABRICATION: 

6.1. Hand of door: Drawings show direction of swing or hand of each door leaf. Furnish each item of 
hardware for proper installation and operation of door movement as shown. 

6.2. Manufacturer's Name Plate: Do not use manufacturer's products which have manufacturer's name or trade 
name displayed in a visible location, except in conjunction with required UL labels. 

6.3. Base Metals: Produce hardware units of basic metal and forming method indicated, using manufacturer's 
standard metal alloy, composition, temper and hardness, but in no case of lesser quality than specified for 
the applicable ANSI A156 series standard for each hardware item. 

6.4. Fasteners: Provide hardware manufactured to conform to published templates, generally prepared for 
machine screw installation. Do not provide hardware which has been prepared for self tapping sheet metal 
screws. 

6.5. Furnish screws for installation with each hardware item. Provide flat-head Phillips screws. Finish exposed 
screws to match hardware finish. 

6.6. Tools and Maintenance Instructions: Furnish a complete set of specialized tools and maintenance 
instructions as needed for Owner's continued adjustment, maintenance, and removal/replacement. 

 
7. HINGES, BUTTS AND PIVOTS: 

7.1. Screws: Provide Phillips flat-head machine screws. 
7.2. Hinge Pins: Provide hinge pins as follows: 

Steel Hinges: Steel pins 
Interior Doors: Non-rising pins 
Number of Hinges: Provide not less than three (3) hinges for each door leaf. 

 
8. LOCK CYLINDERS AND KEYING: 

8.1. General: Supplier will meet with Owner to finalize keying requirement. 
8.2. Equip locks with manufacturer's standard 6-pin tumbler cylinders. 
8.3. Metals: Construct lock cylinder parts from brass/bronze, stainless steel or nickel steel. 
8.4. Key Material: Provide keys of nickel silver only. 
8.5. Key Quantity: Furnish three keys for each lock. Deliver keys to Owner's representative. 
8.6. Keying System:  Provide matching key system for interior and exterior doors.  Unless otherwise indicated, 

provide a factory-registered keying system complying with the following requirements: 
8.6.1. Existing System:  Master key or grand master key locks to Owner's existing system. 

 
9. LATCHES, BOLTS, & CLOSERS: 

9.1. Strikes: Provide manufacturer's standard wrought box strike for each latch or lock bolt, with curved lip 
extended to protect frame, finish to match hardware. 

9.2. Closers:  Install door closers at all rated door units for positive latching requirements. 
 
10. HARDWARE FINISHES: 

10.1. Provide matching finishes for hardware units at each door or opening. Reduce differences in color and 
textures as much as commercially possible where the base metal forming process is different for individual 
units of hardware exposed at the same door or opening. 

10.2. Provide finishes on hardware as shown on schedule at end of document.  Verify color and cylinder type 
with aluminum storefront application. 

10.3. The designations used in schedules and elsewhere to indicate hardware finishes are those listed in ANSI 
A156.18 "Materials & Finishes Standards". 

 
PART 3 - EXECUTION 
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11. INSTALLATION: 

11.1. Mount hardware units at heights indicated in "Recommended Locations for Builders Hardware for 
Standard Steel Doors and Frames" by the Door Hardware Institute, except as noted otherwise. 

11.2. Install each hardware item in compliance with manufacturer's instructions. 
11.3. Set units level, plum, and true to line and location. Adjust and reinforce the attachment substrate as 

necessary for proper installation and operation. 
11.4. Drill and countersink units which are not factory-prepared for anchorage fasteners. Space fasteners and 

anchors in accordance with industry standards. 
 
12. ADJUST AND CLEAN: 

12.1. Adjust and check each operating item of hardware and each door, to ensure proper operation of function 
of every unit. Replace units which cannot be adjusted to operate freely and smoothly. 

12.2. Clean adjacent surfaces soiled by hardware installation. 
12.3. Instruct Owner's personnel in proper adjustment and maintenance of hardware and hardware finishes, 

during the final adjustment of hardware. 
  

13. MORTISED LOCKSET HARDWARE SCHEDULE: 
 

 
13.1.        Heading #1 

      Pr Doors 01 
 Each pair to have 
       1  Continuous Hinge     780-224 X DH                   CLR         HA 
       1  Exit Device          ED5200S X N957 M54 M58 6P      630         CR 
       1  Exit Device          ED5200S X N950 M54 M58         630         CR 
       1  Removable Mullion    707A KM                        600         CR 
       1  Cylinder             1000-118-A02-6                 626         CR 
       1  Closer               4041 S-CUSH TBSRT              AL          LC 
       1  Protection Plate     K1038 10" X DW-2”              US32D       RO 
       1  Door Stop            463                            US32D       RO 
       1  Threshold            170 A X DW  PEMKOTE                        PE 
       1  Door Bottom          345 AV X DW                                PE 
       1  Weatherstrip         294 AV x OPG                               PE 
       1  Weatherstrip         18041 CNB X DH                             PE 
 

13.2.       Heading #2 
      Sgl Doors 02 
 Each to have 
       3  Hinge                BB1168 4 1/2 X 4 1/2           US26D       HA 
       1  Lockset              ML2062 NSM (02)            RHR 626         CR 
       1  Overhead Holder      9034                           US32D       AB 
       1  Protection Plate     K1038 10" X 34"                US32D       RO 
       3  Silencers                                                       RO 
 

13.3.        Heading #3 
      Sgl Door 03 
 Each to have 
       1  Continuous Hinge     780-224 X DH                   CLR         HA 
       1  Exit Device          ED5200S X N957 M54 M58 6P      630         CR 
       1  Closer               4041 S-CUSH TBSRT              AL          LC 
       1  Protection Plate     K1038 10" X DW-2”              US32D       RO 
       1  Door Stop            463                            US32D       RO 
       1  Threshold            170 A X DW                                 PE 
       1  Door Bottom          345 AV X DW                                PE 
       1  Weatherstrip         294 AV x OPG.                              PE 

 
13.4.       Heading #4 
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      Pr. Doors 04 
 Each pair to have 
       6  Hinge                BB1168 4 1/2 X 4 1/2           US26D       HA 
       2  Fire Exit Device     ED5202SA X N955 M54            630         CR 
       1  Removable Mullion    707A KM                        600         CR 
       1  Cylinder             1000-118-A02-6                 626         CR 
       2  Closer               DC6210 M54 A4                  689         CR 
       2  Protection Plate     K1038 10" X 34"                US32D       RO 
       2  Silencers                                                       RO 

 
13.5.             Heading #5 

      Sgl Door 05 
 Each to have 
       1  Continuous Hinge     780-224 X DH                   CLR         HA 
       1  Lockset              ML2062 NSM (02)                626         CR 
       1  Closer               DC6210 M54 A4                  689         CR 
       1  Protection Plate     K1038 10" X 34"                US32D       RO 
       3  Silencers                                                       RO 

 
13.6.        Heading #6 

      Pr. Doors 06 
 Each to have 
       6  Hinge                BB1168 4 1/2 X 4 1/2           US26D       HA 
       1  Fire Exit Device     ED5470B X N955 M54 M55 6P      630         CR 
       1  Fire Exit Device     ED5470B X N950 M54 M55         630         CR 
       2  Closer               DC6210 M54                     689         CR 
       2  Protection Plate     K1038 10" X DW-2”              US32D       RO 
       2  Silencers                                                       RO  
       2  Magnetic Holder      SEM7830                        AL          LC 
       2  Connection Link      SEM7810-514                    AL          LC 
       2  Extension            SEM7810-E400                   AL          LC 

 
13.7.        Heading #7 

 Pr. Doors 07 
 Each to have 
       6  Hinge                BB1168 4 1/2 X 4 1/2           US26D       HA 
       1  Exit Device       ED5400 X N955 M54 M55 6P       630         CR 
       1  Exit Device          ED5400 X N950 M54 M55          630         CR 
       2  Closer               DC6210 M54                     689         CR 
       2  Protection Plate     K1038 10" X DW-2”              US32D       RO 
       2  Silencers                                                       RO  
       2  Magnetic Holder      SEM7830                        AL          LC 
       2  Connection Link      SEM7810-514                    AL          LC 
       2  Extension            SEM7810-E400                   AL          LC 

 
13.8.      Heading #8 

      Sgl Door 08 
 Each to have 
       3  Hinge                BB1168 4 1/2 X 4 1/2           US26D       HA 
       1  Pull Plate   137 x 70C                     Us32D       RO 
  1  Push Plate           70C                            Us32D       RO 
       1  Closer               DC6210 M54 A4                  689         CR 
       1  Protection Plate     K1038 10" X 34"                US32D       RO 
       3  Silencers                                                       RO 

 
 
 
Door # Heading # From To Description 

01 1 A101 EXT EXIT DOOR 
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02 2 A104 A133 CLASSROOM 
02 2 A104 A138 CLASSROOM 
02 2 A104 A141 CLASSROOM 
02 2 A104 A147 CLASSROOM 
03 3 A104 EXT EXIT DOOR 
04 4 A132 - FIRE RATED CLASSROOM 
05 5 A122 - FIRE RATED OFFICE 
06 6 B107 B108 FIRE RATED CORRIDOR 
07 7 B106 B101 CORRIDOR 
08 8 A104 A105 TOILET 
08 8 A104 A107 TOILET 

 
 Alternate #2  
 

09 - A147 A148 WORKROOM 
09 - A141 A142 WORKROOM 
09 - A133 A134 WORKROOM 
10 - A148 A149 STORAGE 
10 - A142 A143 STORAGE 
10 - A139 A140 STORAGE 
10 - A127 A128 STORAGE 
10 - A125 A126 STORAGE 
10 - A119 A120 STORAGE 
10 - A116 A117 STORAGE 
10 - A114 A115 STORAGE 
10 - A111 A112 STORAGE 
10 - A127 A128 STORAGE 
10 - A125 A126 STORAGE 
10 - A119 A120 STORAGE 
10 - A116 A117 STORAGE 
10 - A114 A115 STORAGE 
10 - A111 A112 STORAGE 
11 - A147 A144 CORRIDOR 
11 - A141 A144 CORRIDOR 
11 - A138 A135 CORRIDOR 
11 - A133 A135 CORRIDOR 
11 - A122 A123 CORRIDOR 
12 - A144 A146 TOILET 
12 - A144 A145 TOILET 
12 - A135 A137 TOILET 
12 - A135 A136 TOILET 
12 - A123 A124 PRIVATE TOILET 
12 - A123 A125 PRIVATE TOILET 
13 - EXT A150 EXTERIOR STORAGE 
13 - EXT A151 EXTERIOR STORAGE 
14 - A104 A132 CLASSROOM 
15 - A104 A131 TOILET 
15 - A104 A129 TOILET 
16 - A104 A130 STORAGE 
17 - A121 A122 OFFICE 




