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SECTION 00030 - NOTICE TO BIDDERS 

 
1. A Pre-Bid Conference will be held at 3:00 P.M. local time, Thursday May 20, 2010.  All interested parties 

should meet at the Superintendents Office, Rt. 1 Box 37 in Balko, Oklahoma.  
 
2. Sealed bids for Gymnasium Seating Replacement for Balko Independent School District will be received 

until 3:00 P.M. Central Daylight Saving Time (CDT), on Thursday May 27, 2010. 
 
3. Bid Opening and Recording – all bids received prior to the bid closing are to be opened and read aloud in the 

Office of the Superintendent of Balko ISD (address as listed above) at 3:00 P.M.  local time on Thursday, 
May 27, 2010. 

 
4. Bids shall be addressed to: 
 

Larry Mills, Superintendent 
Balko ISD 
R1 Box 37  
Balko, Oklahoma  73931 

 
5. Bids will be publicly opened at the time and date noted above. No bid may be changed, amended, or modified 

by telegram or otherwise after the same has been submitted or filed in response to this notice.  A bid may be 
withdrawn however, and resubmitted any time prior to the time set for receipt of bids. 

 
6. Bids shall be submitted in one copy, properly signed.  The signature must be in longhand and executed by a 

principal duly authorized to make contracts.  The contractor's legal name must be fully stated. 
 
7. The work will be awarded under one lump sum contract. 
 
8. The successful bidder will be required to enter into a contract with Balko ISD. 
 
9. A Performance Bond will be required for all projects in excess of $100,000. A Payment Bond will be required 

for all projects in excess of $25,000. Bonds, when required, will be in an amount equal to one hundred percent 
(100%) of the contract price. 

 
10. All bids will be held for a period of 60 days or less at Owner's option. 
 
11. All bids must be accompanied by a separate sealed envelope marked "Proposed Contractors" containing a list 

of subcontractors proposed for use by the Contractor on this Project. 
 
12. The Owner reserves the right to reject any and all bids, to overlook any irregularities, and to waive any and all 

formalities. 
 
13. Bidders may obtain bid documents by contacting the Engineer: 
 
 Grimes and Associates, Consulting Engineers 
 21103 FM 179 
 Wolfforth, Texas 79382 
 (806) 863-2462 
 (806) 863-2479 FAX 
 (806) 863-3350 FAX 
 
 Electronic Documents are available at 
 www.grimesengineering.com  (website) 
 

END OF SECTION 00030 
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SECTION 00100 - INSTRUCTIONS TO BIDDERS 
 
1. BID DOCUMENTS 
 

1.1. It shall be understood that all bid document sets do not become the Bidder's property, but are and shall be 
the Engineer's exclusive property and shall be returned to the Engineer after bids have been received. 

 
2. CONSTRUCTION SITE 
 

2.1. Before submitting a bid, each bidder shall investigate and familiarize himself with existing conditions on 
the site and be prepared to complete the work described in the Contract Documents.  Contractor will not 
be given extra payments for conditions which can be determined by examining the site and Bid 
Documents. 

 
3. DOCUMENT CLARIFICATION 
 

3.1. No oral explanation in regard to the meaning of the bid documents will be made and no oral instructions 
will be given before the award of the contract.  Discrepancies, omissions or doubts as to the meaning of 
bid documents should be communicated in writing to the Engineer for interpretation.  Bidders should act 
promptly and allow sufficient time for a reply to reach them before submission of their bids.  Any 
interpretations made will be in the form of an addendum to the documents which will be forwarded to all 
bidders and its receipt by the bidder must be acknowledged on the Bid Form. 

 
3.2. The Owner and/or the Architect / Engineer reserves the right to issue Addenda at any time prior to the Bid 

Opening time.  All such Addenda become, upon issuance, an inseparable part of the Contract Documents.  
Each Bidder shall include in his proposal, the cost of such Addenda, if any, and shall acknowledge receipt 
in the space provided on the Proposal Form. 

 
4. SUBMISSION OF BIDS 
 

4.1. Bid Forms:  Bids shall be submitted on unaltered Bid Forms, sample of which is included in the bid 
documents, and no bids will be considered that are qualified with conditional clauses, or alterations, or 
items not called for in the Bid Form, or irregularities of any kind which in the Owner's opinion may 
disqualify the bidder.  Names of firms or joint ventures submitting a bid shall be the same on both Bid 
Form and Bid Bond and subsequently on Performance and Payment Bonds to be submitted by the 
successful, responsive low bidder. 

 
4.2. If Bid is submitted by a Joint Venture, the party responsible for Contract Administration shall be 

identified, and all parties to the Joint Venture shall sign the Bid Form complete with their individual legal 
business identification. 

 
4.3. Bids shall be signed with name typed below signature.  Where bidder is a corporation, Bids must be 

signed with the legal name of the corporation followed by the name of the State of incorporation and the 
legal signature of an officer authorized to bind the corporation to a contract. 

 
4.4. Bid Security:  A Bid Bond is not required.  

 
4.5. Bid Delivery:  The sealed Bid proposals with accompanying documents shall be delivered to: 

 
   Balko Independent School District 

  R1 Box 37  
Balko, Oklahoma  73931 
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4.6. All sealed bid proposals envelopes must bear the following notation: 

 
Bid For:  
Gymnasium Seating Replacement for Balko ISD 

   R1  Box 37   Balko, Oklahoma 
   BIDDER'S NAME 
   BIDDER'S ADDRESS 
 
5. TERMINATION OF BIDS 
 

5.1. No bid may be withdrawn or terminated for a period of sixty (60) days subsequent to the opening date 
without consent of the Owner. 

 
6. TIME OF COMPLETION 
 

6.1. Each Bidder shall indicate on his bid the number of Calendar Days he will require to complete all the 
work under this Contract. 

 
6.2. No payment will be made on account of the Contract after date set out in the Bid Form other than final 

payment at completion. 
 

6.3. The Owner considers it imperative that the total work be completed at the earliest possible date and 
consideration will be given the proposed completion date in determining the Bidder who will be awarded 
the Contract. 

 
6.4. Bidders' attention is called to Section 01100, SPECIAL PROJECT PROCEDURES for Owner's 

requirements in regard to substantial completion and the consequent damages if such date is not met. 
 
7. TAXES 
 

7.1. The Owner is exempt from Oklahoma State Sales Tax (including Local Sales Tax).  The contractor must 
comply with the State of Oklahoma Comptroller’s requirements regarding temporary exemption 
certificates to secure the issuance of an "Exemption Certificate".  The cost of Oklahoma Sales Tax must 
not be included in the Base Bid. 

 
8. BONDS AND CERTIFICATES OF INSURANCE 
 

8.1. Before execution of the Contract, the successful Bidder will be required to furnish the Owner in such 
form approved by the Owner the following: 

 
8.1.1. If the bid is in excess of $100,000, a Performance Bond in an amount not less that the Total 

Contract Amount conditioned on the faithful performance of the Contract. 
 

8.1.2.  If the bid is in excess of $25,000, a Payment Bond in an amount not less than the Total Contract 
Amount conditioned upon payment of all persons supplying labor and materials for the Project. 

 
8.1.3. Certificates of Insurance (providing that written notice must be furnished to the Owner thirty (30) 

days prior to any cancellation) for the insurance coverage required in the General Conditions, 
Supplementary Conditions and Special Conditions; the Bonds  and Insurance coverage must be 
approved in all respects by the Owner's Insurance Counselor.  If the Contractor's surety will not 
furnish bonds before execution of the Contract, Specimen Bonds, with the written commitment of 
the surety to execute them upon execution of the Contract, may be furnished instead. 

 
9. CONTRACT EXECUTION 
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9.1. If the Contractor is notified of the acceptance of the bid within sixty (60) days after the date of Bid 
Opening, or at any time thereafter before his Bid is withdrawn, the successful Bidder shall execute and 
deliver the Owner's Contract Agreement in accordance with the Bid as accepted, all within ten (10) days 
after the notification of acceptance is made. The agreement form shall be AIA Document A101-1987, 
STANDARD FORM OF AGREEMENT BETWEEN OWNER AND CONTRACTOR. 

 
END OF SECTION 00100 
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SECTION 00300 - BID FORM 
 
PROJECT:  2010 Improvements – Gymnasium Seating Replacement for Balko ISD - RR1 Box 37 in Balko, 
Oklahoma. 
 
BID PROPOSAL: 
 
 
Date:________________________ 
 
 
            
(Name of Business)  

 
            
(Contact Person) 

 
            
(Address – City, State Zip) 

 
            
(Phone)      (Fax) 

 
Having carefully examined the General Conditions, Supplementary Conditions, Special Conditions, Specifications, 
Plans, and all addenda to the Plans and Specifications, as prepared by Grimes and Associates, Consulting Engineers, 
the Architect / Engineers on this Project, as well as the premises and all site conditions affecting the work, including 
the availability of materials and labor, the undersigned proposes to furnish all labor, materials, and equipment 
necessary to complete the work as described by Bid Packages in accordance with the above Documents for the 
following sum:  
   

Note: Amount shall be shown in both written and figure form.  In case of discrepancy between the written 
amount and the figure, the written amount will govern. 

 
 
Bid Package Number(s) and Description(s) included in bid: 
 
 
              
(Bid Package Number) (Bid Package Description)     (Bid Package Amount $) 
 

              
(Written Bid Package Amount) 

 
 
              
(Bid Package Number) (Bid Package Description)     (Bid Package Amount $) 
 

              
(Written Bid Package Amount) 

 
 
              
(Bid Package Number) (Bid Package Description)     (Bid Package Amount $) 
 

              
(Written Bid Package Amount) 
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Alternate Bid(s) and Description(s) to modify Bid Package Amount (Additive / Deductive): 
 
 
              
(Bid Package Number) (Alternate Bid Package Description)    (Alt. Bid Package Amount $) 
 

              
(Written Alternate Bid Package Amount) 

 
 
              
(Bid Package Number) (Alternate Bid Package Description)    (Alt. Bid Package Amount $) 
 

              
(Written Alternate Bid Package Amount) 

 
 
BID PACKAGE CONSTRUCTION TIME:  The undersigned further agrees, if awarded the Contract, to 
commence work under the Contract for the specific Bid Packages in a timely manner so as not to impede the normal 
progression of the total Project Work sequence and to be complete with the Contracted work within 
 
   CALENDAR DAYS after the issuance of the Agreement Between Owner and Contractor. 
 
ADDENDA: Receipt is hereby acknowledged of the following addenda: 
 
No.   No.   No.   No.   
 
 
LIQUIDATED DAMAGES: The undersigned further agrees that, from the compensation otherwise to be paid, the 
Owner may retain the sum of $500.00 per day for each calendar day after the above mentioned Project Duration that 
the work is not substantially complete. 

-Bidder agrees that this sum is the proper measure of liquidated damages which the Owner will sustain per diem 
by the failure of the Undersigned to complete the work at the time stipulated in the Contract. 
-This sum is not to be construed in any sense a penalty.  The above liquidated damages shall be those 
referenced under Article 3 of the Agreement. 
 

CONTRACT AND BOND EXECUTION: The undersigned agrees, if awarded the Contract, to execute Contract 
and Bonds within ten (10) days after notification of award and to commence work within ten (10) days from date of 
notice to proceed from the Owner. 
 
BID BOND: 

- A Bid Bond is not required. 
 
RIGHT TO ACCEPT OR REJECT: It is understood and that the Owner reserves the right to accept or reject any 
and all Bids and to waive all irregularities.  It is further agreed that this Bid shall be valid and not withdrawn for a 
period of sixty (60) days from the date of opening thereof. 
 
Respectfully submitted, 
 
              
(name of Bidder) 
 
              
(signature) 
 
              
(title) 
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(business address) 
 
SEAL:  (If bid is by a Corporation) 
 
 
 
 
Fill in the applicable information: 
 
A Corporation, chartered in the State of            
 
authorized to do business in the State of Oklahoma. 
 
A Partnership, composed of         and 
 
        and         
 
An Individual, operating under the name of:           
 
              
 
A Joint Venture composed of (Insert Full name and address of Joint Venture and names and addresses of co-
venturers. Identify firm to be responsible for contract administration. 
 
A list of Subcontractors whose Sub-Bids have been used in the compilation of this Bid Proposal is enclosed in a 
separate sealed envelope and submitted herewith. 
 

END OF SECTION 00300 
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SECTION 00301 - NOTICE TO PROCEED 
 
 
Construction Start Date:           
 
Construction Duration:      Calendar Days 
 
Date of Substantial Completion:          
 
 
The Contractor, 
 
           
 (name of Contractor) 
 
           
 (address) 
 
 
is hereby notified to commence work on the Project for: 
 

Gymansium Seating Replacement for Balko ISD 
 
The Contractor shall perform all work in accordance with the Contract Documents and shall be Substantially 
Complete with said work on or before the date established above. 
 
 
(signed):            
 
(typed):   Joe P. Grimes, PE       
 

Grimes and Associates 
PO Box 65 
Wolfforth, Texas 79382 
(806) 863-2462 
(806) 863-2479 fax 

 
 

END OF SECTION 00301 
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SECTION 00700 - GENERAL CONDITIONS 

 
1. GENERAL CONDITIONS 
 

1.1. The General Conditions of this contract are the American Institute of Architect's Document A-201, 
"General Conditions of the Contract for Construction" August 1987 edition, 14 Articles, 24 pages, which 
are made a part of these Contract Documents and shall apply to all work to be performed under this 
contract. 

 
END OF SECTION 00700 
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SECTION 00810 - SUPPLEMENTARY GENERAL CONDITIONS 
 
1. GENERAL 
 

1.1. The Supplementary Conditions contain changes and additions to the General Conditions (A.I.A Document 
A-201, General Conditions of the Contract for Construction, 1987 Edition).  Where any part of the 
General Conditions is modified or voided by the Supplementary Conditions, the unaltered provisions shall 
remain in effect. 

 
2. MODIFICATIONS TO ARTICLE 1 OF THE GENERAL CONDITIONS 
 

2.1. Add the following sentence to the indicated paragraph: 
 

1.1.1...The Agreement takes precedence over all other Contract Documents. The Contract Documents 
include the Notice to Bidders, the Instructions to Bidders, Bid Proposal, and Addenda. 

 
2.2. Add the following paragraphs: 

 
1.2.6 Titles of the Sections and Articles in the Contract Documents are introduced merely for 
convenience and are not to be construed as a correct or complete segregation or tabulation of the 
various units of the materials or work. The Contractor is solely responsible for omission or 
duplications by the Contractor or any Sub-Contractors due to real or alleged error, either direct or 
implied, in agreement of matter on the Contract Documents. 

 
1.2.7 Contractor shall check Contract Documents immediately upon their receipt, and notify the 
Architect in writing of errors, discrepancies, or omissions. Contractor shall verify dimensions and 
details before ordering materials or laying out work and be responsible for errors that might have been 
avoided by such check.  Deviations from the Contract Documents may be made only with the 
Architect's written permission. 
 
1.2.8 Drawings and Specifications are intended to be complementary and in agreement with each 
other.  All work or material called for by either shall be performed or furnished as if called for by both.  
In cases of discrepancy concerning dimensions, quantities and location, the Contractor shall, in writing 
call to the attention of the Architect, any discrepancies between Drawings, Specifications, Details or 
Schedules.  The Architect will then inform the Contractor in writing which document takes 
precedence. 
 

3. MODIFICATIONS TO ARTICLE 2 OF THE GENERAL CONDITIONS 
 

3.1. Revise the following paragraphs as noted: 
 

Paragraph 2.2.2: Delete this paragraph in its entirety. 
 
Paragraph 2.2.3: Delete this paragraph in its entirety. 
 
Paragraph 2.2.5: Delete this paragraph in its entirety; replace with the following: 
 

2.2.5 The Contractor will be furnished free of charge six (6) sets of Drawings and Specifications. 
Additional sets will be furnished at the cost of reproduction, delivery, and handling. 

 
4. MODIFICATIONS TO ARTICLE 3 OF THE GENERAL CONDITIONS 
 

4.1. Add the following paragraphs: 
 

3.6.2 The Contractor shall pay all taxes and insurance required by State and Federal Laws. 
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3.6.3 OKLAHOMA STATE SALES TAX: The Owner qualifies for exemption from Oklahoma State 
and Local Sales Tax pursuant to the provisions of the Oklahoma Limited Sales, Excise and Use Tax 
Act.  The Contractor may claim exemption from payment of applicable State Sales Taxes by 
complying with such procedures as may be prescribed by the Oklahoma State Comptroller of Public 
Accounts.  Contractor shall make arrangements for and obtain required Exemption Certificates. 
 

4.2. Add the following sentences to the indicated paragraphs: 
 

3.7.1...The Contractor shall cooperate with applicable city or other governmental officials and 
inspectors at all times where their jurisdiction prevails.  If such official or inspector deems special 
inspection necessary, the Contractor shall provide assistance and facilities that will expedite his 
inspection.  The Contractor shall make application and pay all costs for any permits and all temporary 
services and utilities which are required for the execution of the Contract.  Costs of all permits, 
inspection fees, service, utility fees, taps, etc., shall be included as part of the total cost of the Work.  
Contractor shall submit to the Owner all required certificates of inspection/compliance pertaining to 
the Project as constructed at the end of the Project. 

 
3.7.2...In the execution of the Contract, the Contractor must comply with all applicable State and 
Federal laws, including but not limited to laws concerned with labor, equal employment opportunity, 
safety and minimum wages.  The Contractor shall make himself familiar with and at all times shall 
observe and comply with all Federal, State and Local laws, ordinances and regulations which in any 
manner affect the conduct of the Work, and shall indemnify and save harmless the Owner and the 
Architect and their representatives against any claim arising from violation of any such law, ordinance 
or regulation by himself or by his employees. 

 
5. MODIFICATIONS TO ARTICLE 4 OF THE GENERAL CONDITIONS 
 

5.1. Add the following paragraphs: 
 

4.1.1.1 The Architect is further defined as a person registered as an architect or a person licensed as a 
professional engineer pursuant to state laws, employed to provide professional engineering and/or 
architectural services and having overall responsibility for the design of the project. 
 
4.1.1.2 Where the words "Architect", "Engineer", or "Architect/Engineer" appear in the Contract 
Documents, they shall be defined as noted in paragraphs 2.1.1 and 2.1.2 above 

 
5.2. Revise the following paragraphs as noted: 

 
Paragraph 4.1.4: Delete this paragraph in its entirety. 

 
Paragraph 4.5: Delete this paragraph and all associated sub-paragraphs in their entirety. 

 
6. MODIFICATIONS TO ARTICLE 5 OF THE GENERAL CONDITIONS 
 

6.1. Add the following paragraph: 
 

5.3.2 Neither the Owner, the Architect, nor their representatives are obligated to pay or see to the 
payment of any sums due any Subcontractor or Sub-subcontractor, or create any obligation of any kind 
upon the Owner or Architect in favor of any Subcontractor or Sub-subcontractor.  The Contractor shall 
indemnify the Owner and the Architect for any Subcontractor or Sub-subcontractor's claim which may 
result from the failure of the Contractor to incorporate the provisions in this Agreement or Contract 
into their respective sub-agreements. 

 
7. MODIFICATIONS TO ARTICLE 6 OF THE GENERAL CONDITIONS 
 

7.1. Add the following paragraph: 
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6.2.7 Contractor is responsible for fitting of all work, coordination of operation of all trades, other 
contractors subcontractors and material suppliers in connection with the work as well as the work of 
his own employees.  He shall assure harmony on the part of all concerned.  He shall guarantee all his 
subcontractors and foremen all dimensions required to fit their work to adjoining work and make 
adjustments necessary to make the several parts of the work come together properly and fit work to 
receive or be received by the work of other contractors. 

 
8. MODIFICATIONS TO ARTICLE 7 OF THE GENERAL CONDITIONS 
 

8.1. In the sixth and seventh lines of paragraph 7.3.6, delete the words "a reasonable allowance for overhead 
and profit" and substitute the words "an allowance for overhead and profit in accordance with the 
schedule set forth in 7.5 below." 

 
8.2. Add the following paragraphs: 

 
7.5 In paragraphs 7.3.6 the allowance for overhead and profit combined, included in the total cost to 
the Owner, shall be based on the following schedule: 

 
7.5.1 All changes compensated from the contingency allowance shall have no markup for 
overhead and profit (see Section 1020, paragraph 1.2). 
 
7.5.2 For the Contractor, for any work performed by the Contractor's own forces, fifteen percent 
(15%) of the cost. 
 
7.5.3 For the Contractor, for work performed by the Contractor's Subcontractor, five percent (5%) 
of the amount due the Subcontractor. 
 
7.5.4 For each Subcontractor or Sub-subcontractor involved, for any work performed by that 
Subcontractor's own forces, ten percent (10%) of the cost. 
 
7.5.5 For each Subcontractor, for work performed by the Subcontractor's Sub-subcontractor, five 
percent (5%) of the amount due the Sub-subcontractor. 
 
7.5.6 It is expressly understood that when the Contractor performs all work with his own forces, 
and when there is no subcontractor involved, then the Contractor will be allowed the fifteen 
percent (15%) mark-up noted herein; otherwise the Contractor's mark-up for overhead and profit 
shall be five percent (5%). 
 
7.5.7 In order to facilitate checking of quotations for extras or credits, all proposals, except those 
so minor that their propriety can be seen by inspection, shall be accompanied by a complete 
itemization of costs including labor, materials and Subcontracts, they shall be itemized also.  In no 
case will a change involving over $50.00 be approved without such itemization. 

 
9. MODIFICATIONS TO ARTICLE 8 OF THE GENERAL CONDITIONS 
 

9.1. Add the following sentence to the indicated paragraph: 
 

8.1.3...The Owner's beneficial use of the facility on or before the end of the project as provided for 
elsewhere in the Contract Documents shall not construe total Project Substantial Completion nor shall 
the use of the facility be interpreted as the Date of Substantial Completion of the Work. 

 
9.2. Add the following paragraphs: 

 
8.3.4 Extensions of time will be subject to the following additional provisions. 
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8.3.4.1 All time extension claims shall be supported by sufficient written evidence to justify the 
claim.  In the case of a continuing cause of delay, only one claim is necessary.  Claims for 
extensions of time shall be stated in numbers of whole or half calendar days.  In case of claims for 
extension of time because of inclement weather, such extension of time shall be granted only 
because such inclement weather prevented the execution of major items of work on normal 
working days. 
 
8.3.4.2 All time extension claims shall be submitted within 7 calendar days of the event which 
caused the delay. Claims submitted after this time period will not be considered. 
 
8.3.4.3 No extension of time shall release the Contractor or the Surety furnished his performance 
or payment bond from all obligations thereunder, which shall remain in full force until the 
discharge of the contract. 
 

10. MODIFICATIONS TO ARTICLE 9 OF THE GENERAL CONDITIONS 
 

10.1. Add the following paragraphs: 
 

9.2.2 The Schedule of Values shall be submitted to the Architect and Owner not less than twenty (20) 
days prior to the first request for payment, and this shall be a condition precedent to the processing of 
the first payment.  This Schedule of Values shall follow the trade divisions of the Specifications and 
each item thereunder shall include its pro rata part of overhead and profit so that the sum of the items 
will equal the contract price.  The Schedule of Values will correspond exactly to the items of work in 
the progress schedule, including the work of subcontractors.  Each item shall be assigned labor and 
materials values, the sub-total thereof equaling the value of the work in place when completed. 
 
9.2.3 No progress payments will be made prior to receipt and approval of the Schedule of Values, 
which shall be in such detail as required by the Owner and Architect. 

 
9.3.4 Once each calendar month, the Owner shall make a progress payment to the Contractor on the 
basis of a duly certified and approved estimate of the Work performed during the preceding calendar 
month under this Contract in the form prescribed by the Owner; but to insure the proper performance 
of this Contract, the Owner shall retain not less than ten percent (10%) of the amount of each estimate 
until the Date of Substantial Completion and Owner acceptance for beneficial occupancy and use of all 
work covered by the Contract Agreement.  
 
9.3.5 Construction Status Report: Submit Construction Status Report with Monthly Pay Request: Each 
month a construction status report shall be prepared to determine if the construction schedule is being 
met. This report shall be submitted with the monthly pay request. If the report indicates that 
construction is behind schedule, the Contractor shall immediately take whatever steps are necessary to 
return the project to on-time status. 
 

9.3.5.1 The Engineer shall be the sole judge of the acceptability of the Construction Status Report. 
Reports which are incomplete or otherwise deficient shall be return and re-accomplished prior to 
associated pay requests being processed. 
 

9.3.6 If any two subsequent construction status reports indicate that the project is behind schedule, the 
Engineer retains the right to not process current or subsequent pay requests until the project is back on 
schedule. 
 

9.3.6.1 “On-schedule” is defined for the above paragraph to mean the work has progressed to the 
level originally identified in the Construction Schedule. 

 
9.3.7 In preparing estimates all material delivered and labor performed shall be included in the 
progress upon which payment is based. 
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9.3.8 If either the Owner or Architect requests, the Contractor shall submit to the Architect, before 
payment, receipts or other vouchers from subcontractors and material suppliers showing payments to 
them for labor and materials. 
 
9.5.1.8 Contractor's Certificate for Progress Payments will not be processed nor additional progress 
payments be made to the Contractor for any period subsequent to the work completion date indicated 
in Article 3 of the Agreement Between Owner and Contractor and the final completion of the Work. 
 

10.2. Add the following sentences to the indicated paragraph: 
 

9.6.4...All claims for unpaid labor and/or materials must be sent direct to the Contractor and his surety 
in accordance with Article 5160, V.T.C.S.  The Owner will furnish, in accordance with such Article, a 
copy of the Payment Bond as provided therein to claimants upon their request.  All claimants are 
cautioned that no lien exists on the funds unpaid to the Contractor on such Contract, and that reliance 
on notices sent to the Owner may result in loss of their rights against the Contractor and/or his surety.  
The Owner is not responsible in any manner to a claimant for collection of unpaid bills, and accepts no 
such responsibility because of any representation by any agent or employee. 
 

11. MODIFICATIONS TO ARTICLE 10 OF THE GENERAL CONDITIONS 
 

11.1. Add the following paragraphs: 
 

10.2.8 The Contractor shall take out and procure a policy or policies of Workmen's Compensation 
Insurance with an insurance company licensed to transact business in the state where the work is 
located, which policy shall comply with the Workmen's Compensation Law of the said state.  The 
Contractor shall at all times exercise reasonable precautions for the safety of employees and others on 
or near the work and shall comply with the applicable provisions of Federal, State and Municipal 
Safety Laws and Building and Construction Codes.  All machinery and equipment and other physical 
hazards shall be guarded in accordance with the Manual of Accident Prevention in Construction of the 
Associated General Contractors of America, Inc. except where incompatible with Federal, State or 
Municipal Laws or Regulations.  The Contractor shall provide such machinery, guards, safety 
walkways, ladders, bridges, gangplanks, and other safety devices as may be considered requisite to the 
prevention of accidents.  The safety precautions actually taken and their adequacy shall be the sole 
responsibility of the Contractor, acting at his discretion as an independent Contractor. 
 
10.2.9 It shall be the duty and responsibility of the Contractor and all of this subcontractors to 
thoroughly familiarize themselves with all requirements of Public Law 91-596 enacted by Congress, 
December 29, 1970, cited as the "Occupational Safety and Health Act of 1970", and all amendments 
thereto, commonly referred to as OSHA, and it shall be the responsibility of the Contractor to fully 
enforce and comply with all of the provisions of this Act. 
 

12. MODIFICATIONS TO ARTICLE 11 OF THE GENERAL CONDITIONS 
 

12.1. Add the following sentences to the indicated paragraph:  
 

11.1.1 The Contractor shall not commence work under this Contract until he has obtained all the 
insurance required hereunder and certificates of such insurance have been filed with and approved by 
the Owner using the standard Certificate of Insurance form as shown attached at the end of this 
section.  Approval of the Insurance by the Owner shall not relieve or decrease the liability of the 
Contractor. 
 
11.1.2 The limits of liability on Insurance required by Subparagraph 11.1.1 shall be written for not less 
than the values noted below.  The Contractor shall provide and maintain, until the work covered in this 
Contract is completed and accepted by the Owner, the minimum insurance coverages as follows: 
 

11.1.2.1 Worker's Compensation: Provide insurance covering all employees (whether employed 
by the Contractor or any Sub-Contractor). 
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 Employer’s Liability:  $500,000 
 

11.1.2.3 Comprehensive General Liability (including Premises and Operations; Explosion and 
Collapse Hazard, Underground Damage Hazard, Products and Completed Operations Hazard; 
Contractual Liability, Independent Contractor's Coverage, Personal Injury, Advertising Injury, 
Heavy Equipment): 

 Combined Single Limit in aggregate and per occurrence:  $1,000,000 
 

11.1.2.4 Comprehensive Automobile Liability insurance:  The Contractor shall have insurance 
covering all owned and non-owned vehicles and including Employers Non-ownership Liability 
Hired and Non-owned vehicles.  Provide insurance with limits no less than: 
 Bodily injury / property damage:  $1,000,000 combined single limit. 
 
11.1.2.4 Additional Named Insured:  The insurance certificates for all policies shall be furnished 
with the Owner, the Architect, the Engineer and the Construction Manager named as additional 
insureds. 

 
11.1.2.5 All Risk Builder's Risk Insurance: The Contractor shall obtain at his expense "All Risk 
Builder's Risk Insurance" including the following, but not limited to the perils of fire, lightning, 
windstorm, tornado, hurricane, hail, explosion, riot, civil commotion, smoke, aircraft, land 
vehicles, theft, vandalism and malicious mischief in the amount if insurance equal at all times to 
the Completed Value of the Project.  The policy so issued in the name of the Contractor shall also 
name his Subcontractors, and the Owner and the Architect/Engineer as additional insureds, as 
their respective interests may appear.  The policy shall be endorsed as follows:  

 
This insurance shall be specific as to coverage and not considered as contributing insurance 
with any permanent insurance maintained on the present premises. 
 
Policy shall also carry an endorsement to permit Owner occupancy prior to Final Acceptance 
of the Project. 
 

12.2. Add the following paragraphs:  
 

11.1.4 Before work on this Contract is started, Contractor shall file Certificates of Insurance with the 
Architect and Owner.  Failure to furnish required insurance or certificates within ten (10) days of 
Notice to Proceed will not be considered cause for modification of the Contract time limits. 
 
11.1.5 The required insurance must be written by accompany licensed to do business in the State of 
Oklahoma and acceptable to the Owner. 
 
11.1.6 Contractor will not cause insurance to be canceled or lapse, policies shall include a clause 
stating policy shall not be canceled, reduced, restricted or limited until at least thirty(30) days after 
Owner has received written notice by return receipt of registered or certified letter. 
 
11.1.7 Certificates Of Insurance shall contain transcripts from the proper officer of the Insurer 
verifying those insured, extent of insurance, location of Project, operations to which insurance applies, 
expiration date, and Notice of Cancellation Clause. 
 
11.1.8 Owner and Contractor waive all rights and will secure a waiver of subrogation rights from their 
respective insurance companies against each other for damages caused by fire or other perils to the 
extent such damages are covered by property insurance purchased by either party. 
 

12.3. Delete paragraph 11.2.1 in its entirety. Contractor is to provide Owner's Liability Insurance as noted in 
11.1.2.5 above. 
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12.4. In paragraph 11.3.1, change the word "Owner" in the first sentence to the word "Contractor". Delete all 
references to Owner obligations in this paragraph. Also delete the third, fourth, and fifth sentences. 
Contractor shall provide, at Contractor's expense, the insurance coverages required under this paragraph. 

 
12.5. Add the following sentences to the indicated paragraphs: 

 
11.3.1.1...The form of policy for this coverage will be Completed Value. 
 
11.3.1.2...If by the terms of this insurance any mandatory deductibles are required, or if the Contractor 
should elect, with the concurrence of the Owner to increase the mandatory deductible amounts or 
purchase this insurance with voluntary deductible amounts, the Contractor shall be responsible for 
payment of the amount of all deductibles in the event of a paid claim. If separate contractors are added 
as insureds to be covered by this policy, the separate contractors shall be responsible for payment of 
the appropriate part of any deductibles in the event claims are paid on their part of the Project. 
 

12.6. Delete paragraph 11.3.4 in its entirety. 
 

12.7. Delete paragraph 11.3.6 in its entirety and replace with the following:  
 

11.3.6 The Contractor shall file two certified copies of all policies with the Owner before exposure to 
loss can occur.  If the Owner is damaged by the failure of the Contractor to maintain such insurance 
and to so notify the Owner, then the Contractor shall bear all reasonable costs properly attributable 
thereto. 
 

12.8. In paragraph 11.3.7, change the word "owner" in the eleventh line to word "Contractor".  Add the 
following sentence to paragraph:  "The policies shall be endorsed to include such waivers of subrogation." 

 
12.9. In paragraph 11.3.9, change the word "Owner" in the first line to the word "Contractor". 

 
12.10. In paragraph 11.3.10, change the word "Owner" in the first and fourth lines to "Contractor". Place a 

period after the word "power" in the fourth line and delete the remainder of the paragraph. 
 

12.11. Add the following paragraphs: 
 

11.4.1.1 If the Contractor's bid exceeds $25,000 Contractor is required to execute a Payment Bond. 
 
11.4.1.2 If the Contractor's bid exceeds $100,000 Contractor is required to execute a Performance 
Bond. 
 
11.4.1.3 All bonds, when required, shall be executed with a Bonding Company, licensed to do 
business in the State of Oklahoma, and acceptable to the Owner. All bonds shall be in a sum equal to 
One Hundred percent (100%) of the Contract and payment of all obligations. Contractor shall deliver 
the executed bonds to the Architect within 10 days after acceptance of his Bid and the execution of the 
contract.  Acceptance of the Bid accrues no liability on the Owner until the Bonds and Contract are 
executed. 

 
13. MODIFICATIONS TO ARTICLE 12 OF THE GENERAL CONDITIONS 
 

13.1. Add the following paragraph: 
 

12.2.7 The one year period of work correction shall commence on the date of Owner's final acceptance 
of the Project in lieu of the Date of Substantial Completion of the Work. The Contractor shall furnish 
the owner with a written guarantee against defective materials and workmanship for a period of ONE 
YEAR from date of FINAL ACCEPTANCE, and secure all written warranties and guarantees called 
for in the Specifications.  Contractor is responsible for the guarantee on the entire work performed 



Grimes & Associates GYMNASIUM SEATING Balko ISD 
Consulting Engineers, LP REPLACEMENT Balko, Oklahoma 
 

00810-8 

under this Contract.  Where guarantees are specified in any section of the Specifications for longer 
periods, the longer periods shall apply. 
 

14. MODIFICATIONS TO ARTICLE 13 OF THE GENERAL CONDITIONS 
 

14.1. No modifications are made to this article. 
 
15. MODIFICATIONS TO ARTICLE 14 OF THE GENERAL CONDITIONS 
 

15.1. Add the following sentences to the indicated paragraph:  
 

14.2.4...All damages and costs incurred by the Owner as provided here as a consequence of the 
Contractor's default is to be certified by the Architect, and his findings shall be sufficient evidence of 
such damage and expenses. 
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END OF SECTION 00810 
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SECTION 00820 - SPECIAL CONDITIONS 
 
1. GENERAL 
 

1.1. The Special Conditions contain modifications to the General Conditions and the Supplementary 
Conditions as well as provisions clarifying intent of same on this Project.  Where any article, Paragraph, 
Subparagraph, or Clause of General Conditions and Supplementary Conditions is modified or altered by 
these Special Conditions, the unaltered provisions of that Article, Paragraph, Subparagraph, or Clause 
shall remain in effect. 

 
2. MODIFICATIONS TO ARTICLE 9 OF THE GENERAL AND SUPPLEMENTARY CONDITIONS 
 

2.1. Add the following paragraphs: 
 

9.3.2.1 In the event Contractor elects to store materials at an off-site location, he shall abide by the 
following conditions: 

 
A. Insurance Coverage is adequate not only to cover materials while in storage, but also in transit 
from the off-site storage areas to project site.  Copies of duly authenticated Certificates of 
Insurance, made out to insure the Owner, must be filed with the Owner's representative. 
 
B. Inspection by Owner's representative is allowed at any time, and who must be satisfied with 
security control, maintenance, and preservation measures. 
 
C. Materials for this project are physically separated and marked for the project in a sectioned-off 
area. Storage location or locations must have Owner approval prior to materials placement therein. 
 
D. Only materials which have been approved through the submittal process are to be stored in the 
area. 
 
E. Owner reserves the right to reject materials at any time prior to final acceptance of the 
completed Contract if the do not meet Contract Document requirements. 
 
F. With each monthly payment estimate, the Contractor shall submit a report to the Owner listing 
the quantities of materials already paid for still stored in the off-site location. 
 
G. The procedure will have no effect on any other Contract provisions in the Contract. 
 
H. Warehouse records, receipt and invoices shall be made available to Owner's representatives, 
upon request, to verify the quantities and their dispositions. 
 
I. In the event of Contract termination, or default by Contractor the items in storage off-site, upon 
which payment has been made, will be turned over to the Owner or Owner's agents. 
 
J. The full provisions of PERFORMANCE and PAYMENT BONDS on this project shall cover 
the materials off-site in every respect as though they were stored on the project site. 
 
K. In the event the Contractor elects to store materials in an off-site COMMERCIAL warehouse, 
the warehouse MUST BE BONDED. 
 
L. A properly prepared and approved Request for Payment will normally be processed by Owner 
within a period of thirty (30) days. 
 

2.2. Add new paragraphs as follows: 
 

9.11 LIQUIDATED DAMAGES: 
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9.11.1 The Owner's operations require that all the work described in the Contract Documents be 
complete within the time period stated on the bid form. 
 
9.11.2 The Owner will suffer financial loss if the deadline mentioned above is not met. The 
Contractor and his Surety shall be liable for and shall pay to the Owner the sum of $500.00 for 
each calendar day thereafter that the work is not complete. 

 
3. SUPPLEMENTAL INFORMATION 
 

3.1. General: The following provisions are noted to clarify the General Conditions and the Supplementary 
Conditions as they may apply to the various Articles therein.  

 
3.2. Notice to Proceed: Upon receipt and approval by the Owner of the Contractor's Performance and Payment 

Bonds, and Certificate of Insurance, the Owner will issue a Notice to Proceed to the Contractor and 
schedule the Pre-Construction Conference.  The date of the Notice to Proceed will be the "start date" for 
counting the number of consecutive calendar days shown in the Contract in which the Contractor has to 
complete the project. 

 
4. IMMEDIATE REQUIREMENTS 
 

4.1. Immediately upon receipt of the Notice to Proceed, the Contractor shall send a written memorandum to 
the Architect, with copy to the Owner, listing all Sub-Contractors and major material suppliers.  This 
memorandum shall also designate the Contractor's Project Superintendent responsible for the project and 
having the authority to make decisions.  The memorandum shall list the major Sub-Contractor's 
Superintendents or Foremen to be employed on the project. 

 
4.2. Pre-Construction Conference:  A conference will be scheduled by the Owner at the time of issuing a 

Notice to Proceed on this Project.  The Contractor and major Sub-Contractor Project Superintendents will 
be required to attend along with interested material suppliers.  Conference will cover project coordination, 
data processing, procedures, regulations and scheduling.  Exact time and place of this conference will be 
set by the Owner. 

 
4.3. Immediately after the Pre-Construction Conference the Contractor shall submit a detailed job cost 

Schedule of Values breakdown indicating labor and materials for each major specification heading in the 
project.  The job cost breakdown shall total the Contract price. 

 
4.4. Immediately after the Pre-Construction Conference the Contractor shall prepare a Plan of Construction 

Activities and Work Progress Schedule.  These Documents shall be prepared in a format and content 
acceptable to the Owner. 

 
4.5. All temporary facilities required by the Contract Documents shall be installed by the Contractor as soon 

as possible.  This includes Field Offices, telephones, sanitary toilet facilities, temporary utilities and on-
site storage buildings. 

 
4.6. The Owner, Architect and Contractor will establish progress conferences to discuss the project.  Said 

conferences will be held from time to time as necessary for clarification and to expedite work as mutually 
agreed upon by Owner and Contractor. 

 
5. CONTRACTOR'S RESPONSIBILITY 
 

5.1. The Contractor shall complete all Work covered by the Contract Documents.  Neither the Architect nor 
the Owner will be responsible for or have control or charge of construction means, methods, techniques, 
sequences or procedures, or for safety precautions and programs in connection with the Work, and neither 
will be responsible for the Contractor's failure to carry out the Work in accordance with the Contract 
Documents.  Neither the Architect nor the Owner will be responsible for or have control or charge over 
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the acts or omissions of the Contractor, Subcontractors, or any of their agents or employees, or any other 
persons performing any of the Work. 

 
6. PROJECT DOCUMENTS 
 

6.1. The Contractor shall maintain current marked-up drawings at all times depicting the "As-Constructed" 
conditions until completion of the work.  All variations from the contract plans or changes thereto for 
whatever reasons will be indicated in the same general detail utilized in the contract plans.  These 
drawings will be available for review by the representatives of the Owner and Architect at all times.  
Upon completion of all the work and prior to final acceptance by the Owner, the Contractor shall furnish a 
complete set of clean, legible, marked-up "As-Constructed" record drawings to the Owner. 

 
6.2. The final complete set of record drawings shall be made by the Contractor on Contractor-furnished, 

minimum, 3-mil, Mylar sepia reproducible media.  Contractor will have access to Architect original 
drawings to use in obtaining the reproducible mylar sepias. 

 
7. LABOR, MATERIALS, AND EQUIPMENT 
 

7.1. All materials and equipment shall be of good quality and new, except as otherwise provided in the 
Contract Documents. Contractor shall furnish satisfactory evidence (including reports of required tests) as 
to the kind and quality of materials and equipment. 

 
7.2. All materials and equipment shall be applied, installed, connected, erected, used, cleaned and conditioned 

in accordance with the instructions of the applicable manufacturer, fabricator, supplier or distributor. 
 
8. SAFETY AND PROTECTION 
 

8.1. Contractor shall comply with all applicable laws, ordinances, rules, regulations and orders of any public 
body having jurisdiction for the safety of persons or property or to protect them from damage, injury or 
loss; and shall erect and maintain all necessary safeguards for such safety and protection.  Contractor shall 
notify owners of adjacent property and utilities when prosecution of the Work may affect them.  All 
damage, injury or loss to any property caused, directly or indirectly, in whole or in part, by Contractor, 
any Subcontractor or anyone directly or indirectly employed by any of them or anyone for those acts any 
of them may be liable, shall be remedied by Contractor.  Contractor's duties and responsibilities for the 
safety and protection of the Work personnel and public shall continue until such time as all the Work is 
completed. 

 
END OF SECTION 00820 
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SECTION 01010 - SUMMARY OF WORK 
 
1. GENERAL 
 

1.1. Drawings and General Provisions of the Contract, including General and Supplementary Conditions and 
Division 1, apply to the work of this Section. 

 
1.2. The site of the project is located at the Rt. 1 Box 37 in Balko, Oklahoma. 

 
1.3. Before submitting a bid for this work, each Bidder is responsible for having examined the site and is 

aware of existing conditions under which he will operate and could in any manner affect the work under 
this Contract. No allowance will be made subsequently in this connection to Contractor for error or 
negligence on his part, or slight discrepancies in Drawings. 

 
1.4. Discrepancies between conditions at the site and requirements of the Contract Documents shall be 

reported to the Architect, in writing, before any bids are opened. Architect will issue necessary 
instructions to Bidders. 

 
2. BRIEF DESCRIPTION OF THE BASE BID 
 

2.1. Work shall include but not be limited to demolition of existing gymnasium seating, limited demolition of 
existing wood and steel risers, modification of existing risers and treads to provide ADA seating area, 
installation of new gymnasium seats, handrails, treads / risers, and miscellaneous painting. 

 
END OF SECTION 01010 
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SECTION 01030 – BID PACKAGES 
 

1. BID PACKAGE #  - SELECTIVE DEMOLITION 
2.1. This contractor shall furnish labor, materials, equipment, and services necessary for the completion of 

Selective Demolition as shown on the drawings and specified. 
2.2. THIS WORK INCLUDES, BUT IS NOT LIMITED TO: 

Removal and disposal of materials attached or a part of the building shown or described on the drawings 
and in the specifications to be demolished or removed. 
Sawing and removal of wood, steel and miscellaneous components except for mechanical and electric. 
Removal and disposal of floor covering and base. 
Security and safety barriers. 

 
2. BID PACKAGE #  - STRUCTURAL STEEL, MISC. STEEL, & REINFORCING 

2.1. This Vendor shall furnish labor, materials, equipment and services necessary to deliver materials as shown 
on the drawings and specified. 

2.2. THIS WORK INCLUDES, BUT IS NOT LIMITED TO: 
Submittals delivered in a timely fashion so as not to delay progress of project. 
All reinforcing including but not limited to straight & bent steel, wire mesh, smooth dowels, and supports. 
All steel, bolts, and fasteners not part of the pre-engineered building or the metal roof. 
All structural steel including but not limited to Structural shapes, columns, joists, deck, anchors & bolts. 
Unloading of materials. 

 
3. BID PACKAGE #  - STRUCTURAL STEEL ERECTION 

3.1. This Vendor shall furnish labor, materials, equipment and services necessary to Erect Structural steel as 
shown on the drawings and specified. 

3.2. THIS WORK INCLUDES, BUT IS NOT LIMITED TO: 
Submittals delivered in a timely fashion so as not to delay progress of project. 
Erect all structural steel including but not limited to Structural shapes, columns, joists, deck. 
Unloading of materials. 

 
4. BID PACKAGE #  - FRAMING MATERIAL 

4.1. This contractor shall furnish labor, materials, equipment and services necessary for the completion of 
carpentry labor as shown on the drawings and specified. 

4.2. THIS WORK INCLUDES, BUT IS NOT LIMITED TO: 
Furnish, deliver, and unload materials including, but not limited to joists, rafters, blocking, and sheathing 
for flooring. 

 
5. BID PACKAGE #  - CARPENTRY LABOR 

5.1. This contractor shall furnish labor, materials, equipment and services necessary for the completion of 
carpentry labor as shown on the drawings and specified. 

5.2. THIS WORK INCLUDES, BUT IS NOT LIMITED TO: 
Installation of all materials. 
Furnishing nails, fasteners, and adhesives not normally furnished by material supplier. 
Install miscellaneous steel items. 
Caulking work in these sections. 
Repair walls and doors as scheduled. 

 
6. BID ITEM #  - FIXED GYMNASIUM SEATING 

6.1. This contractor shall furnish labor, materials, equipment, and services necessary for the completion of 
Bleachers as shown on the drawings and specified. 

6.2. THIS WORK INCLUDES, BUT IS NOT LIMITED TO: 
Submittals delivered in a timely fashion so as not to delay progress of project. 
Installation. 
Removal and disposal of debris. 
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7. BID PACKAGE #  - PAINTING AND FINISHING 
7.1. This contractor shall furnish labor, materials, equipment and services necessary for the completion of 

work as shown on the drawings and specified. 
7.2. THIS WORK INCLUDES, BUT IS NOT LIMITED TO: 

Submittals delivered in a timely fashion so as not to delay progress of project. 
Prepare all surfaces before painting. 
Caulking and sealants. 
Paint surfaces scheduled to be repaired. 
Paint all scheduled surfaces. 
Removal and disposal of debris. 

 
END OF SECTION 01030 
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SECTION 01040 - COORDINATION 
 
1. CONSTRUCTION TIME 
 

1.1. The use of insufficient labor or equipment for construction purposes or inadequate scheduling of materials 
or equipment to be installed will not be allowed as cause for delay. Schedule labor, materials, and 
equipment to site in quantities required for uninterrupted progress of work and least obstruction of the 
premise. Extension of time or extra cost will not be allowed for failure to order on time and in sufficient 
quantities. 

 
2. MECHANICAL AND ELECTRICAL WORK 
 

2.1. The "General Requirements for Mechanical and Electrical Work", SECTION 15000 are to be considered 
as a part of DIVISION 1 to the same extent as if written out in full and included herein; and insofar as 
their requirements are applicable to other sections of the specifications, such requirements shall be in 
effect. The Contractor's attention is particularly directed to these sections to insure that proper 
coordination of work may be achieved. 

 
3. CUTTING, PATCHING AND INSTALLATION OF SLEEVES 
 

3.1. Each Contractor and Sub-Contractor requiring cutting and patching in the execution of his work shall 
leave all chases, holes or opening straight, true and of proper size as may be necessary for the proper 
installation of his own or other Contractor's or Sub-Contractor's work, consulting with the superintendent 
and Contractor's or Sub-Contractors concerned regarding proper location and size. 

 
3.2. No excessive cutting will be permitted nor shall any piers or other structural members be cut without 

written permission of the Architect/Engineer. After such work has been installed, the Contractor shall 
carefully fit around, close up, repair, patch and point up to the satisfaction of the Owner's Representatives. 

 
3.3. All this work shall be done with proper tools and by careful workmen of the particular trade to which such 

work belongs, and shall be done without extra charge to Owner. Each Contractor and Sub-Contractor will 
be required to build into his own work, as directed any and all items furnished by others. Cutting and 
repairing of new work, in place, made necessary by negligence of another Contractor or Sub-Contractor 
or anyone employed by him, shall be paid for by the party who is at fault but each Contractor or Sub-
Contractor shall cooperate with all other contractors or subcontractors so that all necessary preparations 
are made in each branch of the work, as required for all other branches, so far as possible. 

 
3.4. The work of each Specifications section includes all cutting, patching and digging for work in that trade 

section, unless otherwise specified, as required for proper accommodations of work of other trades. 
Execute such work with competent workmen skilled in trade required for restoration. Each Sub-
Contractor shall arrange and pay for cutting and patching required for installation of his work. 

 
3.5. The Contractor shall provide sleeves for all service lines covered in his Contract which pass through 

walls, roof and floors. 
 
4. SITE COORDINATION 
 

4.1. The work under this Contract will be performed while other buildings on the site are being used for other 
activities. The Contractor shall confine his operations to the portions of the site assigned to him by Owner 
and shall exercise diligence to prevent interference with the activities in progress in other areas of the site. 

 
5. SUPERINTENDENT 
 

5.1. The Contractor shall provide a competent Superintendent who is to be on the job any time work is being 
performed by any trade, from the beginning of work until Final Acceptance. Superintendent shall have the 
authority to act for the Contractor and shall coordinate the activities of the various trades, subcontractors, 
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etc. involved to complete the Project in accord with the Contract Documents. Project Superintendent shall 
not be replaced without Owner acceptance of such change. 

 
6. FINISHED WORK 
 

6.1. Cover and protect finished floors, steps, treads, walls, existing equipment, etc. against damage by 
workmen or equipment. 

 
6.2. Note: The Contractor must inspect the facility as necessary to locate any existing damage. Contractor 

must list IN WRITING AND WITH PHOTOGRAPHIC DOCUMENTATION any existing damage 
and shall have the list reviewed and initialed by the Architect/Engineer prior to beginning any work. The 
Owner is not aware of any damage at this time, therefore, if at the time of final inspection any unreported 
damage is discovered, it will be attributed to construction activities and the cost to repair the damage will 
be deducted from the Contractors final payment. 

 
7. CLEANING 
 

7.1. Contractor shall be responsible for leaving all finished surfaces clean, polished where applicable and left 
in perfect condition. Broom clean all areas and remove rubbish from premises to completion of each 
phase of work. Lot, sidewalks, and streets are to be kept free of rubbish and dirt. Contractor shall provide 
suitable refuse cans for use of the workmen. 

 
END OF SECTION 01040 
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SECTION 01050 - WAGE RATES 
 
1. GENERAL 
 

1.1. A Schedule of Minimum Wage Rates for this project is enclosed within this specification and is hereby 
made a part of the Contract Documents. Additional copies of the Minimum Wage Rates are on file in the 
office of the Engineer and the office of the Owner and are open for inspection by interested parties. 

 
1.2. Contractor's attention is called to the fact that the inclusion of the Schedule of Minimum Wage Rates 

herein does not relieve the Contractor from compliance with any Wage Law of the State and the 
Municipality and he must pay not less than the Minimum Rates legally prescribed or set forth herein, 
whichever is higher. 

 
1.3. Wage Report: The Contractor and each of his Sub-Contractor's shall deliver or mail copies of the 

certified weekly payrolls, prepared in accordance with published State regulations, to the Office of the 
Labor Commissioner not more than five working days following the close of the payroll period. One 
copy of the letter of transmittal, listing weekly payrolls submitted, shall be mailed to the Architect. 

 
1.4. Such payroll copies shall depict the decision number for this project and the County in which the work is 

being performed. 
 

1.5. Minimum Wage Rates for Journeyman Workers: (see next page) 
 

1.6. Minimum Wage Rates for Apprentice Workers: No less than 60% of journeyman wage rate. 
 

1.7. Definition: 
 

1.7.1. Journeyman: A qualified worker able to accomplish desired tasks independently. 
 

1.7.2. Apprentice: A worker who is unable to operate independently. Must be supervised by a journeyman. 
No more than one apprentice per journeyman. 

 
1.7.3. Laborer: A worker whose primary responsibility is to move materials, perform incidental tasks, and 

who is not trained in any particular trade. 
 

1.8. Fringe Benefits: The Contractor is required to pay fringe benefits if they are listed in the wage 
determination. 

 
1.9. Maximum Percentage of Laborers: No more than 50% of any trade’s workforce may be classified as 

laborer. 
 

1.10. Required to Know Classification: Employers shall tell workers their job classification. Workers shall be 
able to tell Engineer their job classification if asked. 

 
1.11. Correction of Underpayment: All underpayments of wages must be corrected before the final 

payment is made to the Contractor. Substantiation of correction (i.e. copies of correction payments) 
must be submitted to Engineer. 

 
1.12. Penalty: There shall be a $60.00 per day penalty (or part of day) per worker that is not paid 

according to attached wage scale. This penalty is NOT optional. It will be deducted from the final 
payment to the Contractor. This penalty will still be assessed regardless of correction of underpaid 
wages. 

 
END OF SECTION 01050 

 



GENERAL DECISION: OK20100020 03/12/2010 OK20  
 
Date: March 12, 2010 
General Decision Number: OK20100020 03/12/2010 
 
Superseded General Decision Number: OK20080020 
 
State: Oklahoma 
 
Construction Type: Building 
 
Counties: Beaver, Cimarron and Texas Counties in Oklahoma. 
 
BUILDING CONSTRUCTION CONSTRUCTION (does not include 
residential construction consisting of single family homes and 
apartments up to and including 4 stories) 
 
Modification Number     Publication Date 
           0             03/12/2010 
 
*  SUOK1997-011 09/01/1997 
 
                                   Rates          Fringes 
 
BRICKLAYER.......................$  9.55              .30 
   
CARPENTER........................$  8.00                  
   
CEMENT MASON/CONCRETE FINISHER...$  7.73              .25 
   
Electricians:   
     Cable Splicers..............$  8.73       .30+1-1/2% 
     Electricians................$  7.93       .30+1-1/2% 
   
GLAZIER..........................$  7.25                  
   
IRONWORKER.......................$  9.75             1.65 
   
Laborers:   
     Common......................$  7.25                  
     Mason Tenders...............$  7.25                  
   
PAINTER:  Brush Only.............$  7.25                  
   
PLUMBER/PIPEFITTER...............$ 10.97             1.55 
   
ROOFER, Including Built Up,    
Composition and Single Ply    
Roofs............................$  8.00                  
   
Sheet metal worker...............$ 10.54             1.16 
   
TILE SETTER......................$ 10.05              .30 
---------------------------------------------------------------- 
 
WELDERS - Receive rate prescribed for craft performing 
operation to which welding is incidental. 



================================================================ 
 
Unlisted classifications needed for work not included within 
the scope of the classifications listed may be added after 
award only as provided in the labor standards contract clauses 
(29CFR 5.5 (a) (1) (ii)). 
 
---------------------------------------------------------------- 
 
In the listing above, the "SU" designation means that rates 
listed under the identifier do not reflect collectively 
bargained wage and fringe benefit rates.  Other designations 
indicate unions whose rates have been determined to be 
prevailing. 
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SECTION 01060 - REGULATORY REQUIREMENTS 
 
1. COMPLIANCE WITH ORDINANCES AND PUBLIC SAFETY 
 

1.1. Contractor shall secure and pay for all necessary permits and comply with all ordinances and 
regulations pertaining to the work. Provide and maintain temporary walkways, fences, and other 
structures required by Federal and State Regulations and Local Ordinances and in a manner that will 
not interfere with traffic and public streets. Leave access to fire hydrants and protect public and 
adjacent property at all times. Post proper signs at all truck entrances and comply with all other safety 
precautions including applicable provisions of the National Occupational Health and Safety Act 
(NOHSA) 1970. Contractor will be held liable for damage to property or persons. 

 
2. TAX EXEMPT CERTIFICATE 
 

2.1. The materials on this Project are Tax Exempt. Contractor will be issued a Tax Exempt Certificate in 
accordance with Ruling 9 listed below: 

 
"Ruling 9 as promulgated by the Comptroller of Public Accounts effective April 3, 1963, outlines the 
procedure a contractor is to follow in regard to his contracts when performing such contracts for 
exempt organizations, institutions or agencies." 
 

3. COMPLIANCE WITH WORKERS COMPENSATION REGULATIONS 
 

3.1. The Contractor shall comply with Oklahoma Labor Code, which requires workers’ compensation 
insurance coverage for all persons providing services on a building or construction project for a 
governmental entity. 

 
3.2. The Contractor shall: 

3.2.1. Provide workers’ compensation coverage to the contractor’s employee’s for the duration of 
the project. 

3.2.2. File a certificate of coverage with Owner prior to contract award. 
3.2.3. File certificates of coverage for all sub-contractors with the Owner prior to contract award. 
3.2.4. Re-file certificates of coverage within seven (7) calendar days if coverage period shown on 

the current certificate ends during the duration of the project. 
 
4. COMPLIANCE WITH MSDS SHEET RELATED REQUIREMENTS 
 

4.1. The Contractor shall comply with Oklahoma regulations requiring MSDS sheets be obtained prior to 
installation of materials or parts into a public building. 

 
4.2. The Contractor will submit copies of MSDS sheets on all materials to be installed in this project. 

 
5. COMPLIANCE WITH ASBESTOS RELATED REQUIREMENTS 
 

5.1. Contractor shall refrain from installation of materials or parts containing more than 1% asbestos. 
 

END OF SECTION 01060 
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SECTION 01100 - SPECIAL PROJECT PROCEDURES 
 
1. COMPLETION DATE 

1.1. It shall be the responsibility of the Contractor to complete all the work within the time span stated on the 
Bid Form. 

 
1.2. Failure to complete the work within either of time limitations shall activate the Liquidated Damages 

provisions of the Agreement. Such damages shall continue until substantial completion of the Project is 
achieved. 

 
2. DISRUPTION OF SCHOOL ACTIVITIES 

2.1. Contractor shall confine his activities to the assigned areas and shall avoid disrupting any school activities. 
Coordinate with Architect/Engineer and Owner prior to disturbing/cutting-off any utility service or cutting 
any pavement.  

 
2.2. Contractor and Sub-Contractor shall refrain from associating with students and school personnel during the 

course of this Project.  Individuals, which do not comply with these restrictions, will be removed from the 
Project and will not be allowed to return. 

 
2.3. Contractor and Sub-contractors shall refrain from the removal of any articles of clothing at any time while 

on school property.  All workers will be required to wear shirts and long pants while on the job site.  
Clothing may not have markings of a rude or lewd nature nor shall there be any reference or 
advertisements of alcohol or tobacco products.  Contractor or Sub-contractors shall not be permitted to use 
or consume any alcohol, tobacco products, or controlled substances while on school property.  Any one 
found violating these guidelines will be removed from the Project and will not be allowed to return. 

 
3. TRAFFIC CONGESTION 

3.1. The Contractor is alerted to heavy vehicular and pedestrian traffic congestion in the vicinity of the project 
during certain times of the day (beginning of school, lunch, and end of school). Delays and costs associated 
with this congestion shall be included in the Contractor's Base Bid. 

 
3.2. Contractor must take every precaution to protect individuals in the vicinity of the Project. 

 
4. HAZARDOUS MATERIALS 

4.1. Hazardous materials of any classification will not be acceptable for use during construction nor 
incorporation into the Project work. It is the responsibility of the Contractor to insure that hazardous 
materials are not brought on to the construction site or incorporated into the work. 

 
4.2. The Owner is not aware of existing hazardous materials on the job site. If, during the execution of the 

work on this Project, the Contractor discovers any hazardous materials, he shall immediately report same to 
Owner and cease operations in the immediate area of discovery. This is not intended to affect all other 
construction operations not within the area of exposure. 

 
4.3. Should existing hazardous materials be discovered on existing facilities, the Owner will make 

arrangements for and pay all costs associated with the removal, treatment, and/or disposal of such materials 
prior to continued construction operations in the affected area or area. 

 
5. SITE AVAILABILITY 

5.1. Contractor shall confine his activities to the area of this project. Campus area parking for all construction 
personnel will be limited to the designated area on the Drawings. 

 
5.2. The construction site will be available for construction operations on or about the notice to proceed date. 

The exact time is to be established at the Pre-construction Conference. 
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6. EXISTING UTILITIES/SERVICES 
6.1. Work on this project will pass through congested surface and subsurface areas. Construction site is limited. 

Existing subsurface utilities/services in the vicinity of construction are to remain operational during certain 
phases of the work.  

 
6.2. Prior to commencing any excavation, the Contractor shall carefully conduct exploratory 

trenching/excavation operations to determine depth, location and condition of existing Utilities. All such 
utilities shall be kept in service during the construction process. Contractor shall coordinate all phases of 
these operations with Architect/Engineer and Owner. 

 
END OF SECTION 01100 
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SECTION 01200 - PROJECT MEETINGS 
 
1. PRE-CONSTRUCTION MEETING 

1.1. Before any construction work is started, Contractor shall meet with the Owner's representative and 
Architect/Engineer to discuss methods and procedures to be followed during the construction period. 

 
1.2. Pre-Construction Meeting Agenda and items to address: 

 
• Introduction of personnel 
• Communication – chain of command 
• Use of construction site 

o Job Office location 
o Site access 
o Personnel parking 
o Security / Safety / temporary fencing 
o Material delivery / storage and debris disposal 
o Salvage materials 
o Owner-furnished materials – delivery and coordination 
o Hazardous materials 

• Job site noise and dust control 
• Student interaction 
• Temporary utilities – location and hook-ups 
• Scheduling / Coordination 

o Construction start / stop / duration 
o Hours of operation 
o Scheduling of utility outages 
o Moving occupants, materials, equipment 

• Inspection of work 
• Quality Control 
• Job Site Record Keeping 

o Daily Progress Reports 
o As-Built Drawings / Record Drawings 

• Submittals 
o Schedule of Values 
o Material Submittals 
o Submittal Review and response time 
o Substitutions 

• Request for Payment 
o Payment Application Form 
o Number of copies 
o Release of Liens 
o Inspection of completed work 

• Modifications and/or Changes 
o Processing procedures 
o Approval before proceeding 
o Change Orders 
o Construction Change Directives 
o RFI’s 

• Claims & Delays 
o Liquidated Damages 
o Weather 
o Material availability 

• Construction Methods and Safety Procedures 
o Compliance with OSHA 
o Barricades and safety fencing 
o Regular safety meetings and training 
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o Reporting injuries 
• Testing & Inspection 

o Testing Consultant 
o Notification before events 
o Who gets reports and copies? 

• Substantial Completion 
o Contractual obligations fulfilled 
o Notification of completion and inspection 
o O&M manuals 
o Record Drawings 
o Complete forms – Warranties, “No Asbestos” Certificate, Compliance Form, etc. 

• Final Acceptance / Closeout 
o Completion of Punch List items and signature by contractor 
o Final Pay Application 
o Consent of Surety and Contractor’s Affidavit 

 
2. PROGRESS MEETINGS 

2.1. Contractors and Sub-Contractors shall meet at the building site or at some other designated meeting place 
at such interval as necessary to maintain an optimum degree of communication for the progress of the 
work. 

 
2.2. Review of Daily Progress Reports is to be conducted at these meetings. The contractor shall be responsible 

for logging job activity, construction progress and other information as required on Daily Progress Report 
included with this section. 

2.3. Suggested Construction Progress Meeting Agenda: 
 

• Issues still unresolved after last meeting 
• Short Term Plan Review (outlook for next 2-4 weeks) 
• Status of changes-in-progress 

o Change Orders / Construction Change Directives / RFI’s 
• Shop drawings status 

o Progress of reviews 
o Outstanding submittals 

• Test Reports 
o Unacceptable results / re-testing 
o Up coming events and consultant notification 

• Issues to be resolved with Owner / Architect / Engineer 
o Interference to Owner activities 
o Increase of project scope 
o Construction progress / Completion schedule 

• Project Safety and Safety Meetings 
• Agenda for next meeting 

 
3. MEETINGS TO ADDRESS IMPROPER CONSTRUCTION 

3.1. The cost associated with meetings required to investigate, discuss, resolve, etc. improper construction will 
be back-charged to the contractor(s) deemed to be responsible for the improper construction. These back-
charges will include labor, travel, per diem, etc. 

 
4. PROJECT CLOSEOUT MEETING 

4.1. Refer to Section 01700 – Project Closeout for requirements and project meeting associated with 
completion of construction. 
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CONTRACTOR’S DAILY PROGRESS REPORT 
Date___________  Name of Project ______________________________________________ 
 
Completion Time:     Contract Time ______ Days Elapsed Time  ______ Days 
 
                   Temperatures                                                                             Weather 
 
Approximate High Of ______  Low Of ______        Rain         Snow          Ice          Wind         Other  
 

Craft Contractor 
No. Of 

Personne
l 

Description Of Work 

    

    

    

    

    

    

    

    

    

    

 
General Comments: Sketches, job progress, correction notice received, delays and causes, instructions received, names of 
visitors, etc. 

1. 

2. 

3. 

4. 

5. 

6. 

7. 

8. 

9. 

10. 
 
Prepared By: ___________________________________________ 
          Contractor’s Superintendent 
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END OF SECTION 01200 
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SECTION 01300 - SUBMITTALS 
 
1. GENERAL 
 

1.1. All submittals shall be made directly to the Construction Manager for review and transmittal to the 
Architect/Engineer. Adequate time shall be allowed in the submission schedule for transmittal time; in 
special circumstances, special handling procedures may be used. Exact number of copies of various 
submittals, etc., will be established at the Pre-Construction Conference between the Owner, the 
Architect/Engineer and the Contractor. 

 
1.2. Field Measurements: Before ordering any material or doing any work, the Contractor shall verify all 

measurements on the project and shall be responsible for same. No extra charge or compensation will be 
allowed due to differences between actual dimensions and the measurements indicated on the Drawings; 
any difference that may be found shall be submitted to the Architect/Engineer for consideration before 
proceeding with the work.  

 
1.3. Contractor shall review, stamp with his approval, sign, and submit, with reasonable promptness all shop 

drawings, samples, and submittal data required by Contract Documents or subsequently requested by 
Architect/Engineer as covered by modifications. By approving and submitting shop drawings, samples, and 
submittal data, Contractor thereby represents that each submitted item meets all Contract requirements. 
Submittals without stamps and signatures indicating the above will be returned without action by the 
Architect/Engineer. 

 
2. REQUIRED SUBMITTALS 
 

2.1. The Bidder shall, within one week after notification of the Owner's intent to proceed with award of the 
Contract, submit in duplicate:  

 
2.1.1. Two copies of the Performance and Payment Bonds. 

 
2.1.2. The Schedule of Values, on AIA Document G702 or acceptable format in accordance with the 

requirements of the General Conditions. 
 

2.1.3. The list of major subcontractors on AIA Document G805. 
 

2.1.4. Certificate of Insurance, AIA Document G705, in accordance with the requirements of the General 
Conditions. 

 
2.2. The Bidder shall submit the following information within two weeks after notice to proceed:  

 
2.2.1. Two copies of Progress Schedule, indicating the date of the beginning and the completion of each 

major operation and the estimated dollar value of each operation to be completed. 
 

2.3. The Bidder shall submit the required shop drawings and samples at appropriate times in the construction 
period. Allow sufficient time for submittal review prior to mandatory order date. 

 
3. SCHEDULE OF VALUES 
 

3.1. A schedule of dollar values shall be submitted to the Architect/Engineer and Owner. This breakdown shall 
follow the trade divisions and sections of the Specifications and each item there under shall include its pro-
rata part of overhead and profit so that the sum of the items will equal the contract price. The breakdown 
will correspond exactly to the items of work in the progress schedule, including the work of any 
subcontractors. Each item shall be assigned both labor and material values, the sub-total thereof equaling 
the value of the work in place when completed. 

 



Grimes & Associates GYMNASIUM SEATING Balko ISD 
Consulting Engineers, LP REPLACEMENT Balko, Oklahoma 
 

01300-2 

4. MANUFACTURER'S DATA 
 

4.1. Where possible, provide data in a three-hole pressboard cover (Smead No. BR129 or equal) with Acco 
fasteners and compressors. 

 
4.2. Provide tabbed dividers for each specification section for which information is required. For example, 

provide dividers with "15250", "15661", etc. tabs. 
 

4.3. Submit a minimum of eight sets of each booklet. 
 

4.4. MSDS Sheets:  Submit with manufacturer’s data MSDS sheets for all materials and parts proposed to be 
used in this project. 

 
5. SHOP DRAWINGS AND SAMPLES 
 

5.1. Submit shop drawings and samples with transmittal letter. List any deviation from the requirements of the 
Contract Documents. 

 
5.2. Before submitting shop drawings, make certain that work contiguous with and having bearing on the work 

indicated on shop drawings is accurately and distinctly illustrated and that the work complies with the 
Contract Documents. 

 
5.3. Shop drawing approval will be general. Such approval will not relieve the Contractor of the responsibility 

for proper fitting, for construction of work, or for furnishing of materials or work required by Contract and 
not indicated on shop drawings. 

 
5.4. The approval of shop drawings by the Architect/Engineer shall not be construed as a complete check, but 

will indicate only that the general methods of construction and detailing is satisfactory. Approval of such 
drawings will not relieve the Contractor of his responsibility for any error which may exist as the 
Contractor shall be responsible for the dimensions and design of adequate connections, details, and the 
satisfactory construction of the work. 

 
6. SUBSTITUTIONS AND PRODUCT OPTIONS 
 

6.1. It is not the intent of Drawings and/or Specifications to limit products to any particular manufacturer nor to 
discriminate against an "approved equal" product made by another manufacturer. 

 
6.2. Proprietary products are mentioned to set a definite standard for acceptance and to serve as a reference in 

comparison with other products. When a manufacturer's name appears in these Specifications or on the 
Drawings, it is not to be construed that the manufacturer does not have to meet the full requirements of the 
Specifications or that his standard cataloged item will be acceptable. 
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SUBSTITUTION REQUEST FORM 

 
 
To: Grimes & Associates 
 Architect / Engineer / Design Consultant 
 21103 FM 179 (P.O. Box 65), Wolfforth, TX 79382 
 Phone:  806-863-2462 
 Facsimile:  806-863-2479 
 
The Bidder submits for your consideration the following product and/or equipment instead of the specified item for 
the above mentioned project.  Complete one form per substitution. 
  
Section   Page  Paragraph/Line  Specified Item 
 
              
 
              
 
              
 
      
Proposed Substitution:             

              

              

 
Attach complete technical data and laboratory test, if applicable, and other information necessary for evaluation. 
Identify specific model numbers, finishes, options, etc. 
 
Include complete information on changes to Drawings and/or Specifications which proposed substitution will 
require for proper installation. 
 
Fill in blanks below: 
 
Will changes be required to building design (architecturally, structurally, mechanically or electrical) in order to 

properly install proposed substitution?     Yes_______  No_______ 

If Yes, explain:            

Does substitution affect dimensions shown on the drawings? Yes_______  No_______ 

If Yes, explain:            

What effect does substitution have on other trades?         

              

              

              

Does the proposed substitute comply in all respects with the specified product?  Yes_______  No_______ 
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Differences between proposed substitution and specified item, list on separate page. 
 
 Specified Item Proposed Substitution 
 
    

    

    

 
Manufacturer’s guarantees of proposed and specified items are (check one):  Same_______  Different_______ 
 

If Different, explain:            

              

              

Will substitution affect progress schedule?     Yes_______  No_______ 

If Yes, explain:            

Will substitution require more license fees or royalties than specified product?  Yes_______  No_______ 

If Yes, explain:            

Will maintenance and service parts be locally available for substitution?  Yes_______  No_______ 

If No, explain:            

The Undersigned states that the function, appearance, and quality are equivalent or superior to the specified item. 
 
Submitted by: 
 
       
Name (printed) 

 
       
Signature 

 
       
Company Name 

 
       
Address, City, State, Zip 

 
       
TEL/FAX 

 
Date:     

 
 
 

 
For Use by Design Consultant 

 
_____Accepted _____Accepted as Noted 
 
_____Not Accepted _____Received Late 
 
By:       
 
Date:     
 

 
Remarks:             

              

              

 
END OF SECTION 01300 
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SECTION 01400 - QUALITY CONTROL 
 
PART 1 - GENERAL 
 
1. SECTION INCLUDES 
 

1.1. Quality assurance - control of installation. 
 

1.2. Tolerances. 
 

1.3. References and standards. 
 

1.4. Manufacturers' field services. 
 
2. QUALITY ASSURANCE - CONTROL OF INSTALLATION 
 

2.1. Monitor quality control over suppliers, manufacturers, Products, services, site conditions, and 
workmanship, to produce Work of specified quality. 

 
2.2. Comply with manufacturers' instructions, including each step in sequence. 

 
2.3. Should manufacturers' instructions conflict with Contract Documents, request clarification from 

Architect/Engineer before proceeding. 
 

2.4. Comply with specified standards as minimum quality for the Work except where more stringent 
tolerances, codes, or specified requirements indicate higher standards or more precise workmanship. 

 
2.5. Perform Work by persons qualified to produce required and specified quality. 

 
2.6. Verify that field measurements are as indicated on shop drawings or as instructed by the manufacturer. 

 
2.7. Secure Products in place with positive anchorage devices designed and sized to withstand stresses, 

vibration, physical distortion, or disfigurement. 
 

2.8. See Section 01200 regarding back charges to the contractor for investigation, meeting, etc. to resolve 
poor quality construction. 

 
3. TOLERANCES 
 

3.1. Monitor fabrication and installation tolerance control of Products to produce acceptable Work.  Do not 
permit tolerances to accumulate. 

 
3.2. Comply with manufacturers' tolerances.  Should manufacturers' tolerances conflict with Contract 

Documents, request clarification from Architect/Engineer before proceeding. 
 

3.3. Adjust Products to appropriate dimensions; position before securing Products in place. 
 
4. REFERENCES AND STANDARDS 
 

4.1. For Products or workmanship specified by association, trade, or other consensus standards, comply with 
requirements of the standard, except when more rigid requirements are specified or are required by 
applicable codes. 

 
4.2. Conform to reference standard by date of issue current on date of Contract Documents, date specified in 

the individual specification sections, or specific date established by code. 
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4.3. Obtain copies of standards where required by product specification sections. 
 

4.4. Neither the contractual relationships, duties, or responsibilities of the parties in Contract nor those of the 
Architect/Engineer shall be altered from the Contract Documents by mention or inference otherwise in 
any reference document. 

 
5. MANUFACTURERS' FIELD SERVICES 

 
5.1. When specified in individual specification sections, require material or Product suppliers or 

manufacturers to provide qualified staff personnel to observe site conditions, conditions of surfaces and 
installation, quality of workmanship, start-up of equipment, test, adjust and balance of equipment, etc. 
as applicable, and to initiate instructions when necessary. 

 
5.2. Submit qualifications of observer to Architect/Engineer in advance of required observations. Observer 

subject to approval of Architect/Engineer and Owner. 
 

5.3. Report observations and site decisions or instructions given to applicators or installers that are 
supplemental or contrary to manufacturers' written instructions. 

 
PART 2 - PRODUCTS  
 
  Not Used. 
 
PART 3 - EXECUTION 
 
6. EXAMINATION 
 

6.1. Verify that existing site conditions and substrate surfaces are acceptable for subsequent Work. 
Beginning new Work means acceptance of existing conditions. 

 
6.2. Verify that existing substrate is capable of structural support or attachment of new Work being applied 

or attached. 
 

6.3. Examine and verify specific conditions described in individual specification sections. 
 

6.4. Verify that utility services are available, of the correct characteristics, and in the correct locations. 
 
7. PREPARATION 
 

7.1. Clean substrate surfaces prior to applying next material or substance. 
 
7.2. Seal cracks or openings of substrate prior to applying next material or substance. 
 
7.3. Apply manufacturer required or recommended substrate primer, sealer, or conditioner prior to applying 

any new material or substance in contact or bond. 
 

END OF SECTION 01400 
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SECTION 01500 - CONSTRUCTION FACILITIES 
 
1. GENERAL 
 

1.1. Nothing in this Section is intended to limit types and amounts of temporary work required, and no 
omission from this Section will be recognized as an indication by Architect that such temporary activity 
is not required for the successful completion of the work. 

 
2. USE OF EXISTING FACILITIES 
 

2.1. The Owner extends to the Contractor the privilege of using the existing electrical, water, and heat 
during the course of the Project. The Contractor shall NOT utilize any of the Owner's phone equipment 
nor any of the Owner's toilet facilities. 

 
2.2. Electrical: Connect to existing power distribution at receptacles and distribute using extension cords. 

 
2.3. Toilet: Contractor shall provide toilets for workers. 

 
2.4. Water: Contractor shall utilize existing water outlets. Ensure no possibility of backfeed into Owner's 

water system. 
 

2.5. The Owner reserves the right to refuse the Contractor the right to use any or all of the existing utilities 
mentioned above. The Owner expressly states that this right to refuse use may be exercised for any 
reason, and that the Owner shall in no way bear any responsibility to explain the refusal. 

 
2.6. In the event the use of the existing utilities are refused or rescinded, the Contractor shall immediately 

submit to the Architect/Engineer the proposed plan for supplying the necessary services. 
 
3. TEMPORARY FIRE PROTECTION 
 

3.1. Contractor shall make all provisions for and pay all costs associated with fire protection on this project. 
 

3.2. Fire Extinguishers: Provide types, sizes, numbers and locations as would be reasonably effective in 
extinguishing fires during early stages, by personnel at the project site. Provide type A extinguishers at 
locations of low-potential for either electrical or grease-oil-flammable liquid fires; provide type ABC 
dry chemical extinguishers at other locations; comply with recommendations of NFPA No. 10. Post 
warning and quick instructions at each extinguisher location, and instruct personnel at project site, at 
time of their first arrival, on proper use of extinguishers and other available facilities at project site. 

 
4. SIGNS 
 

4.1. No signs or advertisements will be allowed to be displayed without the approval of the Owner. 
 

4.2. A project sign is not required by the Owner. 
 
5. ACCESS TO SITE AND PROTECTIONS 
 

5.1. Areas of the project site which may be used by the Contractor shall be identified at the pre-construction 
meeting. The Contractor shall confine all activities to these areas and in no way obstruct other parts of 
the campus. The project site is located in an area where public parking is scarce or non-existent. Parking 
adjacent the work area which the Contractor may use will be identified at the pre-construction meeting. 
The Contractor may park vehicles and equipment used in the course of the project within these 
identified parking areas, but this area shall NOT be used as general parking for Contractor's or Sub-
Contractor's employees. Employees may use whatever parking is available at the time of arrival. 
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5.1.1. Note: The Owner reserves the right to instruct the Contractor to remove all non-work vehicles from 
the school property. 

 
6. CLEANING 
 

6.1. It shall be the responsibility of the Contractor to see that the debris and trash resulting from building 
operations are removed from the area and property from time to time as the job progresses. All scrap 
from lumber, crating, paper and similar types of trash are to be removed from the building site. Trash is 
not to be allowed to accumulate for periods of longer than one week; in other words, there must be 
thorough clean up of the surroundings every week. 

 
6.2. Make legal disposal of trash and debris. Nothing may be burned on site as a method of disposal.  

 
6.3. In the event that the Owner or its representative is fined for the illegal discharge of waste materials, the 

Owner shall withhold from the final payment to the Contractor an amount equal to treble the total of the 
fines assessed, if the Owner believes that the illegal discharge(s) was due to an action or lack of action 
by the Contractor. 

 
END OF SECTION 01500 
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SECTION 01600 - MATERIAL AND EQUIPMENT 
 
1. GENERAL 
 

1.1. Materials and Workmanship: Unless otherwise specified, all materials shall be new, of the best grade 
and kind specified. Workmanship shall be of the best recognized standards known to the various trades. 

 
1.2. Transportation and Handling: Methods of crating, transportation, and handling of materials and 

equipment, on or off the site, shall be such as to assure their ultimate installation is undamaged and in 
perfect working condition. 

 
1.3. Storage and Protection: Protect work, materials, equipment and building openings from weather at all 

times. Provide absolute watertight protection. 
 

1.4. Substitutions: Contractor's request for substitution will be received and considered when extensive 
revisions to Contract Documents are not required and proposed substitution is in keeping with general 
intent of the Contract Documents; when timely, fully documented and submitted; and when one or more 
of the following conditions are satisfied, all as judged by the Architect/Engineer. Otherwise request will 
be returned without action except to record non-compliance with these requirements: 
1.4.1. Where request is directly related to an "or equal" clause or other language of same effect in 

Contract Documents. 
1.4.2. Where required product, material or method cannot be provided within Contract Time, if not as 

a result of Contractor's failure to pursue the work promptly or to coordinate the various 
activities properly. 

 
END OF SECTION 01600 
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SECTION 01700 - PROJECT CLOSEOUT 
 
1. COMPLETION OF CONTRACT 
 

1.1. The Contract will be considered fulfilled with the exception of any maintenance stipulations, bond, or 
by law, when all work is complete, final inspection has been made, final acceptance and final payment 
by the Owner. 

 
2. USE BEFORE COMPLETION 
 

2.1. Sections or portions of the work considered by the Owner to be in suitable condition may be put to use. 
Usage of any portion of the work will not be considered as acceptance of the Work by Owner. 
Contractor shall repair or remove any portion of the work that is defective due to materials or 
workmanship at his expense. 

 
3. RECORD DRAWINGS 
 

3.1. As work progresses, Contractor shall keep a complete accurate record of all changes or deviations from 
Contract Documents, including Drawings and Specifications indicating the work as actually installed. 
All such changes shall be neatly and correctly shown on blackline prints of the Contract Drawings or in 
specifications with appropriate supplemental notes. Record Drawings will be kept at the job site. 

 
3.2. Contractor shall transfer above data in ink to the complete set of bluelines at the completion of the work. 

Deliver same to Owner. All scaled drawings to be accurate to within 6" with critical features 
dimensioned. All site and profile utilities/services data to be accurately located on record drawings.  

 
3.3. Contractor shall certify, by endorsement on each sheet that each of the revised drawings is complete and 

accurate. Before Contractor's application for final payment, and as condition of Owner's approval, 
Contractor shall deliver certified record mylar drawings to the Owner. 

 
3.4. Submit record drawings with maintenance manuals, and similar final record information. 

 
4. DATA, MANUALS, PARTS, LISTS, AND INSTRUCTIONS 
 

4.1. Presentation of Data: Where possible data shall be presented on 8 1/2" x 11" sheets. Foldouts will 
normally be limited to 11"x17" sheets. Light sensitive production techniques are acceptable. 

 
4.2. Engineer shall be the final authority regarding the technical adequacy of this data. 

 
4.3. Submit a minimum of two (2) sets of data, manuals, parts lists, and instructions necessary for operation 

and maintenance of such items. 
 

4.4. Complete the instruction of Owner's operating/maintenance personnel. Include certification of Owner’s 
Instruction in Maintenance Manual. 

 
4.5. Include manufacturer and vendor data, including: manufacturer's operating and maintenance manuals, 

operation instructions and parts lists. 
 

4.6. Spare parts lists shall be furnished and include repair parts recommended by the manufacturer to assure 
efficient operation for one year's normal operation following expiration of warranty period. 

 
5. GUARANTEES, BONDS AND AFFIDAVITS 
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5.1. Deliver to Architect/Engineer, in duplicate: written guarantees, reports, certificates of inspections, and 
bonds, as required in the Contract Documents. 

 
5.2. Deliver to Architect, Contractor's Affidavit of Release of Liens and Payments of Debts and Claims, 

including all Sub-Contractors, vendors, labor, materials and services, executed by an authorized officer 
and duly notarized. 

 
5.3. Warranties: 

5.3.1. Contractor shall and does warrant and/or guarantee all work for a period of one year from date 
of completion as evidenced by Final Acceptance of this work. This provision shall not be 
considered as conflicting with stated guarantees of longer periods. 

5.3.2. The guarantees imply and require that faulty materials, workmanship or errors be promptly 
corrected by Contractor without cost to the Owner. 

 
5.4. Deliver to the Architect certifications regarding “No Asbestos Utilized or Installed”.  Such certifications 

shall be provided from the Contractor and all Sub-Contractors, and shall be executed by an authorized 
officer of the appropriate firm and duly notarized.  See a sample certificate at the end of this 
specification section. 

 
6. CLEANING, ADJUSTING, AND OPERATION 
 

6.1. Refer to General Conditions, Supplementary Conditions, Special Conditions and individual Sections of 
Specifications for cleaning requirements related to individual trades and cleanup during the course of 
construction. 

 
6.2. The Project shall be left free of debris, construction equipment, and surplus material, with all surfaces 

clean and ready for use by the Owner. 
 

6.3. Contractor will be charged with the ultimate responsibility to see that buildings, grounds, all piping and 
equipment are thoroughly cleaned before final acceptance of the project. Final cleanup includes, but is 
not limited to the following: 
6.3.1. Removal of all mortar, putty stains, labels and paint from all glass and mirrors; washing and 

polishing just before final inspection.  
6.3.2. Removal of all marks, stains, hand marks and soil from all painted, decorated, stained and 

varnished surfaces. 
6.3.3. Removal of all paint spots and soil from all exposed finish hardware.  
6.3.4. Cleaning and polishing of all natural finished metal and plated metal, including metal railings, 

trim, grilles, cases, and cabinets.  
6.3.5. Removal of all paint spots, soil and stain from exposed tile, floor tile and plastic surfaces; 

thoroughly clean and polish these surfaces. 
6.3.6. Removal of all protective coverings from floors; washing floor surfaces thoroughly clean, 

sweeping, ducting and polishing floors.  
6.3.7. Cleaning of all exposed surfaces of insulation coverings, plumbing, mechanical and electrical 

fixtures and associated equipment by removing duct, dirt labels, and paint spots. 
6.3.8. Lubrication of equipment as required; changing all air filters just before final inspection. 
6.3.9. Removal of all dirt, surplus mortar and stain from pavements, sidewalks, curbs, gutters, 

manhole covers, ventilation openings, etc.  
6.3.10. Removal of all discolorations from exposed unpainted zinc-coated steel or ironwork. 
6.3.11. Removal of all litter, trash, debris, temporary fences, barricades, temporary construction 

facilities, and waste from the site, leaving the site and premises in an orderly and clean 
condition.  
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6.4. The project shall be turned over to the Owner free of concealed garbage, trash and rodent infestation. If 
any of these are revealed, or odors from them occur, they shall be removed by the Contractor at his 
expense. 

 
6.5. Test out, adjust, and balance all mechanical and electrical systems for correct operation. 

  
6.6. Accumulate, list, record, and deliver to Owner all specified spare parts and maintenance materials. 

 
6.7. Deliver any keys to Owner with Keying Schedule, each key clearly identified in relation to Schedule. 

 
7. RESTORATION 
 

7.1. Restore areas provided for construction work purposes, including access drives, to their original 
condition. 
7.1.1. Replace damaged curbs, sidewalks, and pavement.  
7.1.2. Resod/replant all grasses and planted areas in construction yards and otherwise where damaged 

during construction phase.  
7.1.3. Remove all temporary fencing, tree and vegetation guards, etc. and dispose of same in manner 

directed by Owner.  
 

7.2. Entire construction site and adjacent affected areas shall be restored to new, undamaged condition 
acceptable to the Owner. 

 
8. SUBSTANTIAL COMPLETION 
 

8.1. Contractor shall request Architect/Consultant make a final inspection for certification of Substantial 
Completion. 
8.1.1. Contractor shall notify Architect/Consultant at least one week in advance of requested 

inspection date. 
 

8.2. Before requesting Architect/Consultant's inspection for certification of Substantial Completion for all or 
portions of the work, the Contractor shall accomplish the following: 
8.2.1. Complete the start-up and testing of systems. 
8.2.2. Discontinue and remove from site temporary facilities and services, construction tools, and 

similar elements. 
 

8.3. Inspection Procedures: 
8.3.1. Upon receipt of Contractor's request, Architect/Consultant will either proceed with inspection 

or advise Contractor of prerequisites not fulfilled. 
8.3.2. Following the inspection, Architect/Consultant will compile a "Deficiency List". This list shall 

consist of the items which must be corrected before the project can be certified complete. 
8.3.3. Following the inspection the Architect/Consultant shall either prepare a “Certificate of 

Substantial Completion” or advise Contractor of Work which must be completed before 
certificate can be issued.  

 
9. FINAL PAYMENT 
 

9.1. Submit final Application for Payment in accordance with the terms of the Agreement, indicating 
adjustment of accounts from original contract amount including: 
9.1.1. Additions and deductions resulting from change orders. 
9.1.2. Adjustments to cash allowances, if any, with full supporting data.  
9.1.3. Deductions for uncorrected work and for liquidated damages, if any.  
9.1.4. Submit Consent of Surety to Final Payment, AIA Document G707. 
9.1.5. Certification by Contractor of compliance with State wage rates. 



Grimes & Associates GYMNASIUM SEATING Balko ISD 
Consulting Engineers, LP REPLACEMENT Balko, Oklahoma 
 

01700-4 

9.1.6. Certification of Contractor's one-year warranty. 
9.1.7. Completed and executed manufacturer's warranties. 
9.1.8. Certification of no asbestos utilized or installed on project. 
9.1.9. Certification of Project Compliance as required by the Oklhoma Education Agency. 
9.1.10. Contractor's signed Affidavit of Release of Liens, AIA Document G706A. 
9.1.11. Contractor's signed Affidavit of Payment of Debts and Claims, AIA Document G706. 

 
10. FINAL INSPECTION 
 

10.1. Contractor shall request Architect/Consultant make a final inspection for certification of Final 
Acceptance and Payment. 

 
10.2. Contractor shall submit the following with his request for final inspection: 

10.2.1. Final Payment Request with any changes to Contract Amount indicated. 
10.2.2. A copy of Architect/Consultant's deficiency list and a statement that each item has been 

completed or corrected. 
10.2.3. Warranties. 
10.2.4. As-built drawings. 
10.2.5. Three copies of maintenance manuals. 

 
10.3. Inspection Procedure: 

10.3.1. Upon receipt of Contractor's notice that work has been completed including "deficiency list" 
items resulting from earlier inspections, Architect/Engineer and representatives of the Owner 
and Contractor will reinspect the work. 

10.3.2. Upon completion of reinspection, Architect/Engineer will either prepare certificate of final 
acceptance or advise Contractor of work not completed as required for final acceptance. 

10.3.3. The Owner may elect to advise the Contractor, in writing, that conditional acceptance has been 
made. 
10.3.3.1. Conditional acceptance shall relieve the Contractor of responsibility for 

maintenance, security and insurance on the work.  
10.3.4. Contractor will still be responsible for performing all the work of the Contract including 

correction of all deficiencies noted at the time of conditional acceptance. 
10.3.5. The Owner shall be entitled to retain from the Contractor's payment an amount commensurate 

with the work remaining to be accomplished. 
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CERTIFICATE OF NO ASBESTOS UTILIZED OR INSTALLED 

 
 
____________________________________________________________________________________________ 
(name of project) 
 

CERTIFICATION: To the best of my knowledge no material containing more that 1% asbestos as 
determine by PLM analysis (as required by the Oklahoma Department of Health) was utilized or 
installed in the public building(s) associated with this project.” 

 
 
CONTRACTOR 
 
____________________________________________________________________________________________ 
(signed) 
 
____________________________________________________________________________________________ 
(title) 
 
____________________________________________________________________________________________ 
(date) 
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CERTIFICATION 
OF PROJECT  
COMPLIANCE 

Distribution to: 
District � 
Contractor � 
Other � 

 
Architect/Engineer �
Oklhoma Education Agency �
Building Department �

  
1. PROJECT INFORMATION: 
 (name, address) 

ARCHITECT/ENGINEER: 

 CONTRACTOR/CM: 

 PROJECT NUMBER: 

 CONTRACT DATE: 
 

DISTRICT: 
 
 
 
DATE DISTRICT AUTHORIZES PROJECT: 

BRIEF DESCRIPTION OF PROJECT: 
 
 
 
  
2. CERTIFICATION OF DESIGN AND CONSTRUCTION 
The intent of this document is to assure that the school district has provided to the architect/engineer the required 
information and the architect/engineer has reviewed the School Facilities Standards as required by the State of 
Oklahoma, and used his/her reasonable professional judgment and care in the architectural/engineering design and 
that the contractor has constructed the project in a quality manner in general conformance with the design 
requirements and that the school district certifies to project completion. 
  
3. The District certifies that the enrollment projections, educational specifications and objectives of this facility 
along with the identified building code to be used have been provided to the architect/engineer. 
 
DISTRICT: BY: DATE: 
  
4. The Architect/Engineer certifies the above information was received from the school district, and that the 
building(s) were designed in accordance with the applicable building codes.  Further, the facility has been designed 
to meet or exceed the design criteria relating to space (minimum square footage), educational adequacy, and 
construction quality as contained in the School Facilities Standards as adopted by the State Board of Education, July 
1992, and as provided by the district. 
 
ARCHITECT/ENGINEER: BY: DATE: 
  
5. The Contractor/CM certifies that this project has been constructed in general conformance with the 
construction documents as prepared by the architect/engineer listed above. 
 
CONTRACTOR/CM: BY: DATE: 
  
6. The District certifies completion of the project (as defined by the architect/engineer and contractor). 
 
DISTRICT: BY: DATE: 
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INSTRUCTIONS FOR COMPLETION OF “CERTIFICATION OF PROJECT COMPLIANCE” FORM 
 
 
 
  
Section 1.  Identify the following: 

– name and address of the school facility 
– the Architect/Engineer and Contractor 
– the school district’s project number (if applicable) 
– the date of execution of the construction contract 
– name, address, and telephone number of the school district 
– the date that the school district authorized the superintendent to hire an architect/engineer 
– scope of the project. 

 
  
Section 2.  This section outlines the intent of the document.  No action required. 
 
  
Section 3.  This section is to be executed by the school district upon transmittal of the information (as listed) to the 
architect/engineer and is to remain in the custody of the school district throughout the entire project. 
 
  
Section 4.  This section is to be executed by the architect/engineer upon completion of the plans and specifications 
and in conjunction with the completion of the plan review for code compliance (ref. 19 TAC §61.104, School 
Facilities Standards) and returned to the school district’s files. 
 
  
Section 5.  This section is to be executed by the contractor upon substantial completion of the project and retained in 
the school district’s files. 
 
  
Section 6.  This section is to be executed by the school district upon acceptance and occupancy of the project. 
 
 
  
NOTE:  DO NOT SUBMIT THIS DOCUMENT TO THE OKLAHOMA  EDUCATION AGENCY.  The school 
district will retain this document in their files indefinitely until review and/or submittal is required by 
representatives of the Oklahoma Education Agency. 
 
 
 
 

END OF SECTION 01700 
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SECTION 02250 - DEMOLITION 
 
1. DESCRIPTION 

1.1. Work includes demolition and removal of roofing materials, ceilings, window glazing, and other 
components shown. 

 
2. PROTECTION 

2.1. Perform demolition in such manner as to eliminate hazards to persons and property; to minimize 
interference with use of remainder of building, utilities and structures or interruption of use of such utilities; 
and to provide free passage to and from such adjacent streets and structures. 

2.2. Provide safeguards, including warning signs, barricades, temporary fences, warning lights and other similar 
items that are required for protection of all personnel during demolition and removal operations. 

2.3. Prevent spread of flying particles and dust.  Sprinkle rubbish and debris with water to keep dust to a 
minimum. 

2.4. In addition, to previously listed fire and safety rules to be observed in performance of work, include 
following:  
2.4.1. Wherever a cutting torch or other equipment that might cause a fire is used, provide and maintain 

fire extinguishers nearby ready for immediate use.  All possible users shall be instructed in use of fire 
extinguishers. 

2.4.2. Hydrants shall be accessible at all times.  No debris shall be permitted to accumulate within a radius 
of 15 feet of fire hydrants. 

 
3. DEMOLITION 

3.1. Completely demolish and remove all indicated components, including all appurtenances related or 
connected thereto. 

3.2. Debris, including brick, concrete, stone, metals and similar materials shall become property of contractor 
and shall be disposed of by him, off Project Site. 
3.2.1. The Owner may choose to retain some of the salvaged materials. Coordinate with Owner to 

determine which materials, if any, will be retained. These components shall be left at the Owner’s 
maintenance shop. 

3.2.2. Contractor shall be careful to minimize damage to Owner-retained items.  
3.3. Protect existing to remain components so that no damage occurs. 

 
4. CLEAN-UP 

4.1. On completion of work of this section and after removal of all debris, site shall be left in clean condition 
satisfactory to Resident Engineer.  Clean up shall include off the Project Site disposal of all items and 
materials not required to remain property of the Government as well as all debris and rubbish resulting from 
demolition operations. 

 
END OF SECTION 02250 
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SECTION 05520 – HANDRAILS, FENCING AND GUARD RAILS 
 
PART 1 - GENERAL 
 
1. SECTION INCLUDES 

1.1. Steel pipe handrails, balusters, and fittings. 
 
2. REFERENCES 

2.1. ASTM A53 - Hot-Dipped, Zinc-coated Welded and Seamless Steel Pipe. 
2.2. ASTM A123 - Zinc (Hot-Dip Galvanized) Coatings on Iron and Steel Products. 
2.3. ASTM A500 - Cold-Formed Welded and Seamless Carbon Steel Structural Tubing in Round and Shapes. 
2.4. ASTM A501 - Hot-Formed Welded and Seamless Carbon Steel Structural Tubing. 
2.5. ASTM E935 - Test Methods for Performance of Permanent Metal Railing Systems and Rails for 

Buildings. 
2.6. ASTM E985 - Permanent Metal Railing Systems and Rails for Buildings. 
2.7. SSPC (Steel Structures Painting Council) - Steel Structures Painting Manual. 

 
3. DESIGN REQUIREMENTS 

3.1. Railing assembly, wall rails, and attachments to resist lateral force of 200 lbs at any point without damage 
or permanent set. 

3.2. Fabricate railing assembly, wall rails, and attachments to ASTM E985. 
 
4. SUBMITTALS 

4.1. Shop Drawings:  Indicate profiles, sizes, connection attachments, anchorage, size and type of fasteners, 
and accessories. 

4.2. Samples: Submit two samples, of wall bracket and escutcheon. 
 

PART 2 - PRODUCTS 
 
5. STEEL RAILING SYSTEM 

5.1. Pipe: ASTM A53, Grade B Schedule 40. 
5.2. Rails and Posts: 1 ¼” OR 1 ½” diameter steel tubing; welded joints. 
5.3. Fittings:  Elbows, T-shapes, wall brackets, escutcheons; cast steel. 
5.4. Mounting: Adjustable brackets and flanges, with steel inserts for casting in concrete or embedding in 

masonry (as appropriate) or bolted plate for mounting in metal stud and drywall construction. 
5.5. Exposed Fasteners:  Flush countersunk screws or bolts; consistent with design of railing. 
5.6. Splice Connectors:  Steel concealed spigots. 
5.7. Shop and Touch-Up Primer: SSPC 15, Type 1, red oxide. 

 
6. HANDRAIL FABRICATION 

6.1. Fit and shop assemble components in largest practical sizes for delivery to site. 
6.2. Fabricate components with joints tightly fitted and secured.  Provide spigots and sleeves to accommodate 

site assembly and installation. 
6.3. Provide anchors, plates or angles required for connecting railings to structure. 
6.4. Exposed Mechanical Fastenings:  Flush countersunk screws or bolts; unobtrusively located; consistent 

with design of component, except where specifically noted otherwise. 
6.5. Supply components required for anchorage of fabrications.  Fabricate anchors and related components of 

same material and finish as fabrication, except where specifically noted otherwise. 
6.6. Exterior Components:  Continuously seal joined pieces by continuous welds.  Drill condensate drainage 

holes at bottom of members at locations that will not encourage water intrusion. 
6.7. Interior Components:  Continuously seal joined pieces by continuous welds. 
6.8. Grind exposed joints flush and smooth with adjacent finish surface.  Make exposed joints butt tight, flush, 

and hairline.  Ease exposed edges to small uniform radius. 
6.9. Accurately form components [to suit stairs and landings,] to each other and to building structure. 
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6.10. Accommodate for expansion and contraction of members and building movement without damage to 
connections or members. 

 
PART 3 - EXECUTION 
 
7. EXAMINATION 

7.1. Verify that field conditions are acceptable and are ready to receive work. 
 
8. PREPARATION 

8.1. Clean and strip primed steel items to bare metal where site welding is required. 
8.2. Supply items required to be cast into concrete and/or embedded in masonry or placed in partitions with 

setting templates, to appropriate sections. 
 
9. HANDRAIL INSTALLATION 

9.1. Install in accordance with manufacturer's instructions. 
9.2. Install components plumb and level, accurately fitted, free from distortion or defects. 
9.3. Anchor railings to structure with anchors, plates, angles, etc. 
9.4. Field weld anchors as indicated or necessary.  Touch-up welds with primer.  Grind welds smooth. 
9.5. Conceal bolts and screws whenever possible. Where not concealed, use flush countersunk fastenings. 
9.6. Assemble with spigots and sleeves to accommodate tight joints and secure installation. 

 
10. ERECTION TOLERANCES 

10.1. Maximum Variation From Plumb:  1/4 inch per storey, non-cumulative. 
10.2. Maximum Offset From True Alignment:  1/4 inch.  
10.3. Maximum Out-of-Position:  1/4 inch. 

 
END OF SECTION 05520 
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SECTION 07920 - SEALANTS AND CAULKING 
 
PART 1 - GENERAL 
 
1. DESCRIPTION 

1.1. This section describes the material and application of sealants and caulking compounds. 
 
2. SUBMITTALS 

2.1. Provide manufacturer's literature and data on all caulking and sealing compounds. 
 
3. PACKAGING AND MARKING 

3.1. Materials shall be delivered to the job site in the manufacturer's original unopened containers, with brand 
names, date or manufacture, shelf life, and material designation clearly marked thereon. 

 
4. HANDLING AND STORAGE 

4.1. All materials shall be carefully handled and stored to prevent inclusion of foreign materials, or subjection 
to sustained temperatures exceeding 90 degrees or less 40 degrees F. 

 
5. ENVIRONMENTAL CONDITIONS 

5.1. Apply the sealants and caulking only when the ambient temperature is between 40 and 90 degrees F. 
 
6. GUARANTEE 

6.1. Guarantee exterior caulking and sealing against leaks for two-year period. 
 
PART 2 - PRODUCTS 
 
7. SEALING COMPOUNDS (FOR GENERAL EXTERIOR APPLICATIONS) 

7.1. Fed. Spec. TT-S-00227, Type I and Type II, Class B or Fed. Spec. TT-S-00230, Type I and Type II, Class 
B. 

7.2. Urethane (1-C) Sealant: 1 component urethane base material, non-sag, moisture cured with eight times 
elongation, 1100 Fast Set as manufactured by Bostik or approved equal. Applications include sealing joints 
between wood, stone, masonry, brick, and/or metals. 

7.3. Urethane (2-C) Sealant: multiple component urethane base material, non-sag, moisture cured with 50% 
elongation, Sonolastic NP2 as manufactured by Degussa or approved equal. Applications include sealing 
joints between wood, stone, masonry, brick, and/or metals. 

7.4. Urethane (2-C) Sealant: multiple component urethane base material, self-leveling, solvent cured with 25% 
elongation, Sonolastic SL2 as manufactured by Degussa or approved equal. Applications include sealing 
joints in concrete, metals, pavers, and/or tile. 

7.5. SMP (1-C) Sealant: 1 component silyl-modified polymers sealant, moisture cured with five times 
elongation and high recovery 70-03A as manufactured by Bostik or approved equal. Specialty applications 
for sealing joints between glass, metal, aluminum, and/or floor systems. 

7.6. Back-Up Materials: Closed ceil neoprene, butyl, polyurethane, vinyl, or polyethylene rod, diameter 
approximately 1-1/3 times the joint width. 

7.7. Color:  
7.7.1. Sealants: Sealants used with exposed masonry shall match color of mortar joint.  Sealants used with 

unpainted concrete shall match color of adjacent concrete.  Color of sealants for other locations shall be 
as selected by Architect from manufacturer’s standard colors. 

7.7.2. Caulking shall be light gray or white, or as selected by Architect from manufacturer’s standard 
colors. 

 
PART 3 - EXECUTION 
 
8. LOCATIONS 

8.1. Exterior applications: Use Type II, Class B sealants for following locations: 
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8.1.1. Joints or recesses on exterior of building (including locations not specifically shown or specified) 
where sealing is required to prevent infiltration of water, moisture, and wind into building construction. 

8.1.2. Masonry joint in which shelf angles occur. 
8.1.3. Joints in wash surfaces of cast stonework. 
8.1.4. Expansion and control joint and interior walls and partitions where no expansion joint covers are 

required. 
8.1.5. Opening where pipes, conduits and similar items pass through exterior walls. 
8.1.6. Metal reglets where lead caulking rope is not used, tip edge of surface mounted reglets, and where 

flashing is inserted into masonry joints. 
8.1.7. Metal-to-metal joints where sealing or caulking is shown or specified. 
8.1.8. Joints occurring between ends of gravel stops, fascias and/or copings and adjacent walls. 
8.1.9. At penetrations through flashing. 

8.2. Interior applications: Use Type I or II caulking compounds for the following locations: 
8.2.1. Perimeters of frames of doors, windows, access panels and the like which adjoin exposed interior 

concrete and masonry surfaces, except where sealing compound is specified. 
 

END OF SECTION 07920 
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SECTION 09900 - PAINTING 
 
PART 1 - GENERAL 
 
1. DESCRIPTION OF WORK 

1.1. Work includes finishing of the following: 
1.1.1. Interior metals. 
1.1.2. Wood – painted. 

 
2.   DEFINITION 

2.1. "Paint" as used herein means all coating systems materials, including primers, emulsions, enamels, stains, 
sealers and fillers, and other applied materials whether used as prime, intermediate or finish coats. 

 
3.   QUALITY ASSURANCE 

3.1. Single Source Responsibility:  Provide primers and other undercoat paint produced by same manufacturer as 
finish coats.  Use only thinners approved by paint manufacturer, and use only within recommended limits. 

3.2. Coordination of Work: Review other sections of these specifications in which prime paints are to be 
provided to ensure compatibility of total coatings system for various substrates.  Upon request from other 
trades, furnish information or characteristics of finish materials provided for use, to ensure compatible prime 
coats are used. 

 
4.   SUBMITTALS 

4.1.  Product Data:  Submit Manufacturer's technical information including paint label analysis and application 
instructions for each material proposed for use. 

 
5.   DELIVERY AND STORAGE 

5.1. Deliver materials to job site in original, new and unopened packages and containers bearing manufacturer's 
name and label, and following information: 
5.1.1. Name or title of material. 
5.1.2. Manufacturer's stock number and date of manufacturer. 
5.1.3. Manufacturer's name. 
5.1.4. Contents by volume, for major pigment and vehicle constituents. 
5.1.5. Thinning instructions. 
5.1.6. Application instructions. 
5.1.7. Color name and number. 

5.2. Store materials not in actual use in tightly covered containers.  Maintain containers used in storage of paint 
in a clean condition, free of foreign materials and residue. 
5.2.1. Remove oily rags and waste daily.  Take all precautions to ensure that workmen and work areas are 

adequately protected from fire hazards and health hazards resulting from handling, mixing and 
application of paints. 

 
6.   JOB CONDITIONS 

6.1. Apply water base paints only when temperature of surfaces to be painted and surrounding air temperatures 
are between 50°F (10°C) and 90°F (32°C), unless otherwise permitted by paint manufacturer's printed 
instructions. 

6.2. Apply solvent-thinned paints only when temperatures of surfaces to be painted and surrounding air 
temperatures are between 45°F (7°C) and 95°F (35°C), unless otherwise permitted by paint manufacturer's 
printed instructions. 

 
PART 2 - PRODUCTS 
 
7.   MATERIALS 

7.1. Material Quality:  Provide best quality grade of various types of coatings as regularly manufactured by 
acceptable paint materials manufacturers.  Materials not displaying manufacturer's identification as a 
standard, best-grade product will not be acceptable. 
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7.2. Proprietary names used to designate colors are not intended to imply that products of named manufacturers 
are required to exclusion of equivalent products of other manufacturers. 

 
PART 3 - EXECUTION 
 
8.   INSPECTION 

8.1. Applicator must examine areas and conditions under which painting work is to be applied and notify 
Contractor in writing of conditions detrimental to proper and timely completion of work. Do not proceed 
with work until unsatisfactory conditions have been corrected in a manner acceptable to the Applicator. 

8.2.  Starting of painting work will be construed as Applicator's acceptance of surfaces and conditions within a 
particular area. 

8.3.  Do not paint over dirt, rust, scale, grease, moisture, scuffed surfaces, or conditions otherwise detrimental to 
foundation of a durable paint film. 

 
9.   SURFACE PREPARATION 

9.1. General:  Perform preparation and cleaning procedures in accordance with paint manufacturer's instructions 
and as herein specified, for each particular substrate condition. 
9.1.1. Provide barrier coats over incompatible primers or remove and reprime as required.  Notify Engineer 

in writing of any anticipated problems in using the specified coating systems with substrates primed by 
others. 

9.1.2. Remove hardware, hardware accessories, machined surfaces, plates, and similar items in place and not 
to be finish-painted, or provide surface-applied protection prior to surface preparation and painting 
operations.  Remove, if necessary, for complete painting of items and adjacent surfaces.  Following 
completion of painting of each space or area, reinstall removed items. 

9.1.3. Clean surfaces to be painted before applying paint or surface treatments.  Remove oil and grease prior 
to mechanical cleaning.  Program cleaning and painting so that contaminants from cleaning process will 
not fall onto wet, newly-painted surfaces. 

9.2. Ferrous Materials: Clean ferrous materials, which are not galvanized or shop-coated, of oil, dirt, grease, 
loose mill scale and other foreign substances by the following method(s): 

 
9.2.1. SSPC-SP1 Solvent Cleaning: Removal of oil, grease, dirt, soil, salts, and contaminants by cleaning 

with solvent, vapor, alkali, emulsion or steam. 
9.2.2. SSPC-SP2 Hand Tool Cleaning: Removal of loose rust, loose mill scale, and loose paint to degree 

specified, by hand chipping, scraping, sanding and wire brushing. 
9.2.3. SSPC-SP3 Power Tool Cleaning: Removal of loose rust, loose mill scale, and loose paint to degree 

specified, by power tool chipping, descaling, sanding, wire brushing and grinding. 
9.2.4. SSPC-SP7 Brush-off Blast Cleaning: Blast cleaning of all except tightly adhering residues of mill 

scale, rust and coatings, exposing numerous evenly distributed flecks of underlying metal. 
9.2.5. SSPC-SP 11 Power Tool Cleaning to Bare Metal: Complete removal of all rust, scale and paint by 

power tools, with resultant surface profile. 
 
10. MATERIALS PREPARATION 

10.1. Mix and prepare painting materials in accordance with manufacturer's directions. 
10.2. Maintain containers used in mixing and application of paint in a clean condition, free of foreign materials 

and residue. 
10.3.  Stir materials before application to produce a mixture of uniform density, and stir as required during 

application. Do not stir surface film into material.  Remove film and if necessary, strain material before 
using. 

 
11.   APPLICATION 

11.1. Do not paint over any code-required labels, such as Underwriters' Laboratories and Factory Mutual, or 
any equipment identification, performance rating, name, or nomenclature plates. 

11.2. General:  Apply paint in accordance with manufacturer's directions.  Use applicators and techniques best 
suited for substrate and type of material being applied. 
11.2.1. Provide finish coats which are compatible with prime paints used. 
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11.2.2. Apply additional coats when undercoats, stains or other conditions show through final coat of paint, 
until paint film is of uniform finish, color and appearance.  Give special attention to insure that surfaces, 
including edges, corners, crevices, welds, and exposed fasteners receive a dry film thickness equivalent 
to that of flat surfaces. 

11.3. Scheduling Painting:  Apply first-coat material to surfaces that have been cleaned, pretreated or otherwise 
prepared for painting as soon as practicable after preparation and before subsequent surface deterioration. 
11.3.1.  Allow sufficient time between successive coatings to permit proper drying.  Do not recoat until 

paint has dried to where it feels firm, does not deform or feel sticky under moderate thumb pressure, and 
application of another coat of paint does not cause lifting or loss of adhesion of the undercoat. 

11.4. Minimum Coating Thickness:  Apply materials at not less than manufacturer's recommended spreading 
rate, to establish a total dry film thickness as indicated or, if not indicated, as recommended by coating 
manufacturer. 

11.5. Prime Coats:  Apply prime coat of material which is required to be painted or finished, and which has not 
been prime coated by others. 
11.5.1. Recoat primed and sealed surfaces where there is evidence of suction spots or unsealed areas in 

first coat, to assure a finish coat with no burn-through or other defects due to insufficient sealing. 
11.6. Completed Work: Match approved samples for color, texture and coverage. Remove, refinish or repaint 

work not in compliance with specified requirements. 
 
12.   CLEAN-UP AND PROTECTION 

12.1. Clean Up:  During progress of work, remove from site discarded paint materials, rubbish, cans and rags at 
end of each workday. 

12.2. Protection:  Protect work of other trades, whether to be painted or not, against damage by painting and 
finishing work.  Correct any damage by cleaning, repairing or replacing, and repainting, as acceptable to 
Architect/Engineer. 

 
13.   PAINT SCHEDULE 

13.1. Provide the following paint systems for the various substrates, as indicated. 
13.1.1. Interior Metal Surfaces: 

Finish:  Semi-gloss 
Vehicle:  Latex 
Surface Prep:  Sherwin Williams Procedure #S-W14 and S-W15. 
Primer:  KEM KROMIK metal primer 
Finish:  Two coats ProMar 200 Latex semi-gloss enamel. 

13.1.2. Interior Wood Surfaces (Paint): 
Finish:  Gloss 
Vehicle:  Alkyd 
Surface Prep:  Sherwin Williams Procedure #S-W12 and S-W15. 
Primer:  Industrial Enamel, B54 Series 
Finish:  Industrial Enamel, B54 Series. 
 
 

END OF SECTION 09900 
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SECTION 13230 – FIXED GYMNASIUM SEATING 
 

PART 1 - GENERAL 
 
1. DESCRIPTION OF WORK 

1.1. Section Includes:  fixed plastic chairs with self-rising seat mechanisms, aisle and intermediate stanchions. 
1.2. Typical applications include the following: 

1.2.1. Floor mounted chairs. 
1.2.2. Riser mounted chairs. 

 
2. SUBMITTALS 

2.1. Section Cross-Reference:  Submit required submittals in accordance with “Conditions of the Contract” and 
Division. 

2.2. Shop Drawings:  Indicate plastic chair seating layout.  Show all equipment to be furnished with details of 
accessories to be supplied. 

2.3. Samples:  Seat materials and color finish as selected by Architect from manufacturers standard color 
finishes. 

 
3. PROJECT CONDITIONS 

3.1. Field Measurements:  Coordinate actual dimensions of construction affecting audience seating installation 
by accurate field measurements before fabrication.  Show recorded measurements on final shop drawings.  
Coordinate field measurements and fabrication schedule with construction progress to avoid delay of 
Work. 

 
4. WARRANTY 

4.1. Manufacturer’s Product Warranty:  Submit manufacturer’s standard warranty form for fixed chairs.  This 
warranty is in addition to, and not a limitation of other rights the Owner may have under Contract 
Documents. 

4.2. Warranty Period:  One year from Date of Substantial Completion. 
 
PART 2 - PRODUCTS 
 
5. SEATING 

5.1. General: Provide Hussey “Medallion”, seating with retracking plastic seat, plastic back, floor-mounted cast 
iron stanchions, integral cast iron arm rests and integral cast iron end panels, or approved equal. 

5.2. Structural Performance:  Engineer, fabricate and install stadium and arena seating to the following 
structural loads without exceeding allowable design working stresses of materials involved, including 
anchors and connection.  Apply each load to produce maximum stress in each respective component of 
each audience seat unit. 

5.3. Manufacturer’s System Design Criteria for Seats and Backs 
5.3.1. Shall embody a contemporary, sculptured appearance to harmonize with any architectural form or 

room décor. 
5.3.2. Shall exhibit moderate compound contours for supportive comfort avoiding excess anatomical 

pressures. 
5.3.3. Seat shall be semi-cantilevered, self-rising, for ease of passage and janitorial access. 
5.3.4. Seat shall be tested and professionally certified through an Independent testing laboratory to support 

and withstand an evenly distributed 600 lb static load without failure or irregularities that would 
impair usefulness. 

5.3.5. Back shall withstand an evenly distributed horizontally applied front or rear static load of 450 lb. 
5.3.6. Materials (Flammability) shall satisfy applicable test, codes, standards, or requirements as follows: 
5.3.7. Polyethylene shall meet the Federal Motor Vehicle Safety Standard No. 302, which specifies a 

burning rate of less than 4 inches per minute.    
5.4. Product Description/Criteria: 

5.4.1. Number of chairs:  See plans 
5.4.2. Number of Rows:   See plans 
5.4.3. Number of Wheelchair Locations:   See plans 
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5.5. Materials: 

5.5.1. Gray Cast Iron:  ASTM A48 
5.5.2. Drilled-In Expansion Anchors:  SAE grade 2 
5.5.3. Blow molded plastic:  Virgin high-density polyethylene with a melt index of .40 per ASTM. 

5.6. Fabrication: 
5.6.1. (Indoor) Plastic Backs shall have a lightly textured surface for easy cleaning and be constructed of 

double wall blow molded polyethylene with anti-static compounds.  Backs shall have a nominal wall 
thickness of .125 inch [3mm].  Backs shall be ergonomically contoured and incorporate an anatomic 
lumbar curve that supports the thoracic and lumbar regions of the spine. 

5.6.2. (Indoor) Plastic Seats shall have a lightly textured surface for easy cleaning, and be constructed of 
double wall blow molded polyethylene plastic with anti-static compounds.  Seats shall have a nominal 
wall thickness of .125 inch and be ergonomically contoured for uniform support and comfort, while 
simultaneously promoting proper sitting posture.  Seats shall have a gradual “waterfall” curve on the 
front edge and corners to reduce pressure points under the sensitive area of the thigh. 

5.6.3. Back height to be 32 ½” from deck and extend below seat to afford chair occupant protection from 
rear.  Back length shall be 19 5/8” nominal. 

5.6.4. Backs, on cast iron stanchions, shall be fastened to stanchions at two (2) connection points with 
interlock of plastic over cast iron at lower connection points.  No exposed fasteners shall be located on 
back surface. 

5.6.5. Backs shall be recessed to receive adhesive backed gray number labels with silk-screened black 
number.  Labels fitted in vandal resistant recess. 

5.6.6. Seats shall be direct fastened to hinge arms by means of four threaded fastening screws.  No exposed 
fasteners shall be located on the seat surface. 

5.6.7. Hinge arm shape shall follow the contour of the seat and be finished with a single coat of T.G.I.C. 
powder coat to match the color of the stanchions. 

5.6.8. Stanchions shall be cast from Class 25 gray iron and be capable of withstanding American Society of 
Testing Materials Transverse Test ASTM A438-80. 

5.6.9. Armrests shall be integral solid cast iron. 
5.6.10. Stanchions shall be floor attached, designed to maintain a constant seat height. 

 
PART 3 - EXECUTION 
 
6. EXAMINATION 

6.1. Verification of Conditions:  Verify area to receive audience seating are free of impediments interfering 
with stimulation and condition of installation substrates are acceptable to receive audience seats in 
accordance with seating manufacturer’s recommendations.  Do not commence installation until conditions 
are satisfactory.  

 
7. INSTALLATION 

7.1. Manufacturer’s Recommendations:  Comply with seating manufacturer’s recommendations for product 
installation requirements. 

7.2. General:  Install fixed audience seating in accordance with manufacturer’s installation instructions and 
final shop drawings.  Provide accessories, anchors and assembly hardware for installation of seating and 
for permanent attachment adjoining construction. 

 
8. ADJUSTMENT AND CLEANING 

8.1. Adjustment:  After installation completion, all equipment is to be adjusted for smooth and proper 
operation. 

8.2. Cleaning:  Clean work area and remove debris from site. 
 
9. PROTECTION 

9.1. General:  Provide final protection and maintain conditions, in a manner acceptable to manufacturer and 
installer to ensure audience seats are without damage or deterioration at time substantial completion. 
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9.2. Finish Touch-up:  Touch-up original manufacturer’s finish coating with an approved touch-up paint 
whenever damage has occurred during shipment or installation.  Color to match the original manufacturer’s 
color. 

END OF SECTION 13230 




