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SECTION 00030 - NOTICE TO BIDDERS 

 
 
A Pre-Bid Conference will be held at 10:30 AM local time, Tuesday, November 24, 2009.  All interested parties 
should meet at the Superintendent’s Office, 2911 County Road H, Lamesa, Texas. 
 
Sealed bids for Phase II Asbestos Abatement for Klondike ISD will be received until 5:00 PM local time, on 
Tuesday, December 15, 2009. 
 
Bids shall be addressed to: 
 
 Steve McLaren, Superintendent 

Klondike ISD 
c/o Grimes & Associates – Environmental Department 
21103 FM 179  (P.O. Box 65) 
Wolfforth, Texas 79382 

 
Bids will be received until the time and date above noted. Bids shall be publicly opened  and read aloud at a time 
and date following receipt of bids.  No bid may be changed, amended, or modified by telegram or otherwise after 
the same has been submitted or filed in response to this notice.  A bid may be withdrawn however, and resubmitted 
any time prior to the time set for receipt of bids. 
 
Bids shall be submitted in one copy, properly signed.  The signature must be in longhand and executed by a 
principal duly authorized to make contracts.  The contractor's legal name must be fully stated. 
 
The work will be awarded under one lump sum contract. 
 
The successful bidder will be required to enter into a contract with Klondike ISD. 
 
A Performance Bond will be required for all projects in excess of $100,000. A Payment Bond will be required for 
all projects in excess of $25,000. Bonds, when required, will be in an amount equal to one hundred percent (100%) 
of the contract price. 
 
All bids will be held for a period of 60 days or less at Owner's option. 
 
All bids must be accompanied by a separate sealed envelope marked "Proposed Contractors" containing a list of 
subcontractors proposed for use by the Contractor on this Project. 
 
The Owner reserves the right to reject any and all bids, to overlook any irregularities, and to waive any and all 
formalities. 
 
Bidders may obtain bid documents by contacting the Engineer: 
 
 Grimes and Associates, Consulting Engineers 
 21103 FM 179 
 Wolfforth, Texas 79382 
 (806) 863-2462 
 (806) 863-2479 FAX 
 (806) 863-3350 FAX 
 
 Electronic Documents are available at 
 www.grimesengineering.com  (website) 
 

END OF SECTION 00030 
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SECTION 00100 - INSTRUCTIONS TO BIDDERS 
 
1. BID DOCUMENTS 
 

1.1. It shall be understood that all bid document sets do not become the Bidder's property, but are and shall be 
the Engineer's exclusive property and shall be returned to the Engineer after bids have been received. 

 
2. CONSTRUCTION SITE 
 

2.1. Before submitting a bid, each bidder shall investigate and familiarize himself with existing conditions on 
the site and be prepared to complete the work described in the Contract Documents.  Contractor will not 
be given extra payments for conditions which can be determined by examining the site and Bid 
Documents. 

 
3. DOCUMENT CLARIFICATION 
 

3.1. No oral explanation in regard to the meaning of the bid documents will be made and no oral instructions 
will be given before the award of the contract.  Discrepancies, omissions or doubts as to the meaning of 
bid documents should be communicated in writing to the Engineer for interpretation.  Bidders should act 
promptly and allow sufficient time for a reply to reach them before submission of their bids.  Any 
interpretations made will be in the form of an addendum to the documents which will be forwarded to all 
bidders and its receipt by the bidder must be acknowledged on the Bid Form. 

 
3.2. The Owner and/or the Architect / Engineer reserves the right to issue Addenda at any time prior to the Bid 

Opening time.  All such Addenda become, upon issuance, an inseparable part of the Contract Documents.  
Each Bidder shall include in his proposal, the cost of such Addenda, if any, and shall acknowledge receipt 
in the space provided on the Proposal Form. 

 
4. SUBMISSION OF BIDS 
 

4.1. Bid Forms:  Bids shall be submitted on unaltered Bid Forms, sample of which is included in the bid 
documents, and no bids will be considered that are qualified with conditional clauses, or alterations, or 
items not called for in the Bid Form, or irregularities of any kind which in the Owner's opinion may 
disqualify the bidder.  Names of firms or joint ventures submitting a bid shall be the same on both Bid 
Form and Bid Bond and subsequently on Performance and Payment Bonds to be submitted by the 
successful, responsive low bidder. 

 
4.2. If Bid is submitted by a Joint Venture, the party responsible for Contract Administration shall be 

identified, and all parties to the Joint Venture shall sign the Bid Form complete with their individual legal 
business identification. 

 
4.3. Bids shall be signed with name typed below signature.  Where bidder is a corporation, Bids must be 

signed with the legal name of the corporation followed by the name of the State of incorporation and the 
legal signature of an officer authorized to bind the corporation to a contract. 

 
4.4. Bid Security:  A Bid Bond is not required.  

 
4.5. Bid Delivery:  The sealed Bid proposals with accompanying documents shall be delivered to: 

 
   Steve McLaren, Superintendent 

Klondike ISD 
c/o Grimes & Associates – Environmental Department 
21103 FM 179  (P.O. Box 65) 
Wolfforth, Texas 79382 
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4.6. All sealed bid proposals envelopes must bear the following notation: 

 
Bid For: PHASE II ASBESTOS ABATEMENT 

KLONDIKE ISD 
   BIDDER'S NAME 
   BIDDER'S ADDRESS 
 
5. TERMINATION OF BIDS 
 

5.1. No bid may be withdrawn or terminated for a period of sixty (60) days subsequent to the opening date 
without consent of the Owner. 

 
6. TIME OF COMPLETION 
 

6.1. Each Bidder shall indicate on his bid the number of Calendar Days he will require to complete all the 
work under this Contract. 

 
6.2. No payment will be made on account of the Contract after date set out in the Bid Form other than final 

payment at completion. 
 

6.3. The Owner considers it imperative that the total work be completed at the earliest possible date and 
consideration will be given the proposed completion date in determining the Bidder who will be awarded 
the Contract. 

 
6.4. Bidders' attention is called to Section 01100, SPECIAL PROJECT PROCEDURES for Owner's 

requirements in regard to substantial completion and the consequent damages if such date is not met. 
 
7. TAXES 
 

7.1. The Owner is exempt from Texas State Sales Tax (including Local Sales Tax).  The contractor must 
comply with Rule 9 of the Texas State Comptroller regarding temporary exemption certificates to secure 
the issuance of an "Exemption Certificate".  The cost of Texas Sales  Tax must not be included in the 
Base Bid. 

 
8. BONDS AND CERTIFICATES OF INSURANCE 
 

8.1. Before execution of the Contract, the successful Bidder will be required to furnish the Owner in such 
form approved by the Owner the following: 

 
8.1.1. If the bid is in excess of $100,000, a Performance Bond in an amount not less that the Total 

Contract Amount conditioned on the faithful performance of the Contract. 
 

8.1.2.  If the bid is in excess of $25,000, a Payment Bond in an amount not less than the Total Contract 
Amount conditioned upon payment of all persons supplying labor and materials for the Project. 

 
8.1.3. Certificates of Insurance (providing that written notice must be furnished to the Owner thirty (30) 

days prior to any cancellation) for the insurance coverage required in the General Conditions, 
Supplementary Conditions and Special Conditions; the Bonds  and Insurance coverage must be 
approved in all respects by the Owner's Insurance Counselor.  If the Contractor's surety will not 
furnish bonds before execution of the Contract, Specimen Bonds, with the written commitment of 
the surety to execute them upon execution of the Contract, may be furnished instead. 

 
9. CONTRACT EXECUTION 
 

9.1. If the Contractor is notified of the acceptance of the bid within sixty (60) days after the date of Bid 
Opening, or at any time thereafter before his Bid is withdrawn, the successful Bidder shall execute and 
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deliver the Owner's Contract Agreement in accordance with the Bid as accepted, all within ten (10) days 
after the notification of acceptance is made. The agreement form shall be AIA Document A101-1987, 
STANDARD FORM OF AGREEMENT BETWEEN OWNER AND CONTRACTOR.  

 
END OF SECTION 00100 
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SECTION 00300 - BID FORM 
 
PROJECT:  2009 Improvements Phase II Asbestos Abatement for Klondike ISD in Lamesa, Texas. 
 
BID PROPOSAL: 
 
            
(Name of Business)  
 
            
(Contact Person) 
 
            
(Address – City, State Zip) 
 
            
(Phone)      (Fax) 
 
Having carefully examined the GENERAL CONDITIONS, SUPPLEMENTARY CONDITIONS AND SPECIAL 
CONDITIONS, the Specifications and Plans, and addenda to the plans and specifications, as prepared by Grimes 
and Associates, Consulting Engineers, the Engineers on this Project, as well as the premises and all the conditions 
affecting the work, including the availability of materials and labor, the undersigned proposes to furnish all labor, 
materials and equipment necessary to complete the entire work in accordance with the above Documents for the 
following sum:  
 

Note: Amount shall be shown in both written and figure form.  In case of discrepancy between the written 
amount and the figure, the written amount will govern. 

 
BASE BID (INCLUDES REMOVAL OF ACM FLOORING WITH MASTIC, PIPE FITTING 
INSULATION, EXTERIOR CAULKING, TRANSITE CEILING TILE, AND ROOF FLASHINGS): 
 
              
 
           DOLLARS $      
 
DEDUCTIVE ALTERNATE #1 (DEDUCT REMOVAL OF WINDOW GLAZING ON NEW GYM 2): 
 
SUBTRACT             
 
           DOLLARS $      
 
DEDUCTIVE ALTERNATE #2 (DEDUCT REMOVAL OF WINDOW GLAZING ON OLD GYM): 
 
 
SUBTRACT             
 
           DOLLARS $      
 
CONSTRUCTION ALLOWANCES: The above Base Bid includes Contract Construction Contingency 
Allowance in the amount of $6,000.00. This is a lump sum amount from which changes are to be paid in accordance 
with Article 4.8.2 of the General Conditions and the Supplementary Conditions. 
 
PROJECT DURATION: The undersigned further agrees, if awarded the Contract, to commence work under the 
Contract on or before date to be specified in the Contract Agreement and to substantially complete the project 
within  
  ______________  CALENDAR DAYS after the specified commencement date. 
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ADDENDA: Receipt is hereby acknowledged of the following addenda: 
 
No.   No.   No.   No.   
 
LIQUIDATED DAMAGES: The undersigned further agrees that, from the compensation otherwise to be paid, the 
Owner may retain the sum of $750.00 per day for each calendar day after the above mentioned Project Duration that 
the work is not substantially complete. 

-Bidder agrees that this sum is the proper measure of liquidated damages which the Owner will sustain per diem 
by the failure of the Undersigned to complete the work at the time stipulated in the Contract. 
-This sum is not to be construed in any sense a penalty.  The above liquidated damages shall be those 
referenced under Article 3 of the Agreement. 
 

CONTRACT AND BOND EXECUTION: The undersigned agrees, if awarded the Contract, to execute Contract 
and Bonds within ten (10) days after notification of award and to commence work within ten (10) days from date of 
notice to proceed from the Owner. 
 
BID BOND: 

- A Bid Bond is not required. 
 
RIGHT TO ACCEPT OR REJECT: It is understood and that the Owner reserves the right to accept or reject any 
and all Bids and to waive all irregularities.  It is further agreed that this Bid shall be valid and not withdrawn for a 
period of sixty (60) days from the date of opening thereof. 
 
Respectfully submitted, 
 
              
(name of Bidder) 
 
              
(signature) 
 
              
(title) 
 
              
 
 
              
(business address) 
 
SEAL:  (If bid is by a Corporation) 
 
Fill in the applicable information: 
 
A Corporation, chartered in the State of            
 
authorized to do business in the State of Texas. 
 
A Partnership, composed of         and 
 
        and         
 
An Individual, operating under the name of:           
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A Joint Venture composed of (Insert Full name and address of Joint Venture and names and addresses of co-
venturers. Identify firm to be responsible for contract administration. 
 
A list of Subcontractors whose Sub-Bids have been used in the compilation of this Bid Proposal is enclosed in a 
separate sealed envelope and submitted herewith. 
 
 

END OF SECTION 00300 
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SECTION 00700 - GENERAL CONDITIONS 

 
1. GENERAL CONDITIONS 
 

1.1. The General Conditions of this contract are the American Institute of Architect's Document A-201, 
"General Conditions of the Contract for Construction" August 1987 edition, 14 Articles, 24 pages, which 
are made a part of these Contract Documents and shall apply to all work to be performed under this 
contract. 

 
END OF SECTION 00700 
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SECTION 00810 - SUPPLEMENTARY GENERAL CONDITIONS 
 
1. GENERAL 
 

1.1. The Supplementary Conditions contain changes and additions to the General Conditions (A.I.A Document 
A-201, General Conditions of the Contract for Construction, 1987 Edition).  Where any part of the 
General Conditions is modified or voided by the Supplementary Conditions, the unaltered provisions shall 
remain in effect. 

 
2. MODIFICATIONS TO ARTICLE 1 OF THE GENERAL CONDITIONS 
 

2.1. Add the following sentence to the indicated paragraph: 
 

1.1.1...The Agreement takes precedence over all other Contract Documents. The Contract Documents 
include the Notice to Bidders, the Instructions to Bidders, Bid Proposal, and Addenda. 

 
2.2. Add the following paragraphs: 

 
1.2.6 Titles of the Sections and Articles in the Contract Documents are introduced merely for 
convenience and are not to be construed as a correct or complete segregation or tabulation of the 
various units of the materials or work. The Contractor is solely responsible for omission or 
duplications by the Contractor or any Sub-Contractors due to real or alleged error, either direct or 
implied, in agreement of matter on the Contract Documents. 

 
1.2.7 Contractor shall check Contract Documents immediately upon their receipt, and notify the 
Architect in writing of errors, discrepancies, or omissions. Contractor shall verify dimensions and 
details before ordering materials or laying out work and be responsible for errors that might have been 
avoided by such check.  Deviations from the Contract Documents may be made only with the 
Architect's written permission. 
 
1.2.8 Drawings and Specifications are intended to be complementary and in agreement with each 
other.  All work or material called for by either shall be performed or furnished as if called for by both.  
In cases of discrepancy concerning dimensions, quantities and location, the Contractor shall, in writing 
call to the attention of the Architect, any discrepancies between Drawings, Specifications, Details or 
Schedules.  The Architect will then inform the Contractor in writing which document takes 
precedence. 
 

3. MODIFICATIONS TO ARTICLE 2 OF THE GENERAL CONDITIONS 
 

3.1. Revise the following paragraphs as noted: 
 

Paragraph 2.2.2: Delete this paragraph in its entirety. 
 
Paragraph 2.2.3: Delete this paragraph in its entirety. 
 
Paragraph 2.2.5: Delete this paragraph in its entirety; replace with the following: 
 

2.2.5 The Contractor will be furnished free of charge six (6) sets of Drawings and Specifications. 
Additional sets will be furnished at the cost of reproduction, delivery, and handling. 

 
4. MODIFICATIONS TO ARTICLE 3 OF THE GENERAL CONDITIONS 
 

4.1. Add the following paragraphs: 
 

3.6.2 The Contractor shall pay all taxes and insurance required by State and Federal Laws. 
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3.6.3 TEXAS STATE SALES TAX: The Owner qualifies for exemption from Texas State and Local 
Sales Tax pursuant to the provisions of the Texas Limited Sales, Excise and Use Tax Act.  The 
Contractor may claim exemption from payment of applicable State Sales Taxes by complying with 
such procedures as may be prescribed by the Texas State Comptroller of Public Accounts.  Contractor 
Shall make arrangements for and obtain required Exemption Certificates. 
 

4.2. Add the following sentences to the indicated paragraphs: 
 

3.7.1...The Contractor shall cooperate with applicable city or other governmental officials and 
inspectors at all times where their jurisdiction prevails.  If such official or inspector deems special 
inspection necessary, the Contractor shall provide assistance and facilities that will expedite his 
inspection.  The Contractor shall make application and pay all costs for any permits and all temporary 
services and utilities which are required for the execution of the Contract.  Costs of all permits, 
inspection fees, service, utility fees, taps, etc., shall be included as part of the total cost of the Work.  
Contractor shall submit to the Owner all required certificates of inspection/compliance pertaining to 
the Project as constructed at the end of the Project. 

 
3.7.2...In the execution of the Contract, the Contractor must comply with all applicable State and 
Federal laws, including but not limited to laws concerned with labor, equal employment opportunity, 
safety and minimum wages.  The Contractor shall make himself familiar with and at all times shall 
observe and comply with all Federal, State and Local laws, ordinances and regulations which in any 
manner affect the conduct of the Work, and shall indemnify and save harmless the Owner and the 
Architect and their representatives against any claim arising from violation of any such law, ordinance 
or regulation by himself or by his employees. 

 
5. MODIFICATIONS TO ARTICLE 4 OF THE GENERAL CONDITIONS 
 

5.1. Add the following paragraphs: 
 

4.1.1.1 The Architect is further defined as a person registered as an architect or a person licensed as a 
professional engineer pursuant to state laws, employed to provide professional engineering and/or 
architectural services and having overall responsibility for the design of the project. 
 
4.1.1.2 Where the words "Architect", "Engineer", or "Architect/Engineer" appear in the Contract 
Documents, they shall be defined as noted in paragraphs 2.1.1 and 2.1.2 above 

 
5.2. Revise the following paragraphs as noted: 

 
Paragraph 4.1.4: Delete this paragraph in its entirety. 

 
Paragraph 4.5: Delete this paragraph and all associated sub-paragraphs in their entirety. 

 
6. MODIFICATIONS TO ARTICLE 5 OF THE GENERAL CONDITIONS 
 

6.1. Add the following paragraph: 
 

5.3.2 Neither the Owner, the Architect, nor their representatives are obligated to pay or see to the 
payment of any sums due any Subcontractor or Sub-subcontractor, or create any obligation of any kind 
upon the Owner or Architect in favor of any Subcontractor or Sub-subcontractor.  The Contractor shall 
indemnify the Owner and the Architect for any Subcontractor or Sub-subcontractor's claim which may 
result from the failure of the Contractor to incorporate the provisions in this Agreement or Contract 
into their respective sub-agreements. 

 
7. MODIFICATIONS TO ARTICLE 6 OF THE GENERAL CONDITIONS 
 

7.1. Add the following paragraph: 
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6.2.7 Contractor is responsible for fitting of all work, coordination of operation of all trades, other 
contractors subcontractors and material suppliers in connection with the work as well as the work of 
his own employees.  He shall assure harmony on the part of all concerned.  He shall guarantee all his 
subcontractors and foremen all dimensions required to fit their work to adjoining work and make 
adjustments necessary to make the several parts of the work come together properly and fit work to 
receive or be received by the work of other contractors. 

 
8. MODIFICATIONS TO ARTICLE 7 OF THE GENERAL CONDITIONS 
 

8.1. In the sixth and seventh lines of paragraph 7.3.6, delete the words "a reasonable allowance for overhead 
and profit" and substitute the words "an allowance for overhead and profit in accordance with the 
schedule set forth in 7.5 below." 

 
8.2. Add the following paragraphs: 

 
7.5 In paragraphs 7.3.6 the allowance for overhead and profit combined, included in the total cost to 
the Owner, shall be based on the following schedule: 

 
7.5.1 All changes compensated from the contingency allowance shall have no markup for 
overhead and profit (see Section 1020, paragraph 1.2). 
 
7.5.2 For the Contractor, for any work performed by the Contractor's own forces, fifteen percent 
(15%) of the cost. 
 
7.5.3 For the Contractor, for work performed by the Contractor's Subcontractor, five percent (5%) 
of the amount due the Subcontractor. 
 
7.5.4 For each Subcontractor or Sub-subcontractor involved, for any work performed by that 
Subcontractor's own forces, ten percent (10%) of the cost. 
 
7.5.5 For each Subcontractor, for work performed by the Subcontractor's Sub-subcontractor, five 
percent (5%) of the amount due the Sub-subcontractor. 
 
7.5.6 It is expressly understood that when the Contractor performs all work with his own forces, 
and when there is no subcontractor involved, then the Contractor will be allowed the fifteen 
percent (15%) mark-up noted herein; otherwise the Contractor's mark-up for overhead and profit 
shall be five percent (5%). 
 
7.5.7 In order to facilitate checking of quotations for extras or credits, all proposals, except those 
so minor that their propriety can be seen by inspection, shall be accompanied by a complete 
itemization of costs including labor, materials and Subcontracts, they shall be itemized also.  In no 
case will a change involving over $50.00 be approved without such itemization. 

 
9. MODIFICATIONS TO ARTICLE 8 OF THE GENERAL CONDITIONS 
 

9.1. Add the following sentence to the indicated paragraph: 
 

8.1.3...The Owner's beneficial use of the facility on or before the end of the project as provided for 
elsewhere in the Contract Documents shall not construe total Project Substantial Completion nor shall 
the use of the facility be interpreted as the Date of Substantial Completion of the Work. 

 
9.2. Add the following paragraphs: 

 
8.3.4 Extensions of time will be subject to the following additional provisions. 

 
8.3.4.1 All time extension claims shall be supported by sufficient written evidence to justify the 
claim.  In the case of a continuing cause of delay, only one claim is necessary.  Claims for 
extensions of time shall be stated in numbers of whole or half calendar days.  In case of claims for 



Grimes & Associates Phase II Asbestos Abatement Klondike ISD 
Consulting Engineers, LP  Lamesa, Texas 

00810-4 

extension of time because of inclement weather, such extension of time shall be granted only 
because such inclement weather prevented the execution of major items of work on normal 
working days. 
 
8.3.4.2 All time extension claims shall be submitted within 7 calendar days of the event which 
caused the delay. Claims submitted after this time period will not be considered. 
 
8.3.4.3 No extension of time shall release the Contractor or the Surety furnished his performance 
or payment bond from all obligations thereunder, which shall remain in full force until the 
discharge of the contract. 
 

10. MODIFICATIONS TO ARTICLE 9 OF THE GENERAL CONDITIONS 
 

10.1. Add the following paragraphs: 
 

9.2.2 The Schedule of Values shall be submitted to the Architect and Owner not less than twenty (20) 
days prior to the first request for payment, and this shall be a condition precedent to the processing of 
the first payment.  This Schedule of Values shall follow the trade divisions of the Specifications and 
each item thereunder shall include its pro rata part of overhead and profit so that the sum of the items 
will equal the contract price.  The Schedule of Values will correspond exactly to the items of work in 
the progress schedule, including the work of subcontractors.  Each item shall be assigned labor and 
materials values, the sub-total thereof equaling the value of the work in place when completed. 
 
9.2.3 No progress payments will be made prior to receipt and approval of the Schedule of Values, 
which shall be in such detail as required by the Owner and Architect. 

 
9.3.4 Where the project duration is equal to or less than thirty calendar days in length no progress 
payments shall be made prior to completion of the project (i.e. only one payment will be made). 
 
9.3.5 If either the Owner or Architect requests, the Contractor shall submit to the Architect, before 
payment, receipts or vouchers from subcontractors and material suppliers showing payments to them 
for labor and materials. 
 
9.3.4 Where the project duration is thirty-one calendar days or more in length the Contractor shall be 
eligible once each calendar month to submit to and receive from the Owner a progress payment to the 
Contractor on the basis of a duly certified and approved estimate of the Work performed during the 
preceding calendar month under this Contract in the form prescribed by the Owner; but to insure the 
proper performance of this Contract, the Owner shall retain not less than ten percent (10%) of the 
amount of each estimate until the Date of Substantial Completion and Owner acceptance for beneficial 
occupancy and use of all work covered by the Contract Agreement.  
 
9.3.5 Construction Status Report: Submit Construction Status Report with Monthly Pay Request: Each 
month a construction status report shall be prepared to determine if the construction schedule is being 
met. This report shall be submitted with the monthly pay request. If the report indicates that 
construction is behind schedule, the Contractor shall immediately take whatever steps are necessary to 
return the project to on-time status. 
 

9.3.5.1 The Engineer shall be the sole judge of the acceptability of the Construction Status Report. 
Reports which are incomplete or otherwise deficient shall be return and re-accomplished prior to 
associated pay requests being processed. 
 

9.3.6 If any two subsequent construction status reports indicate that the project is behind schedule, the 
Engineer retains the right to not process current or subsequent pay requests until the project is back on 
schedule. 
 

9.3.6.1 “On-schedule” is defined for the above paragraph to mean the work has progressed to the 
level originally identified in the Construction Schedule. 
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9.3.7 In preparing estimates all material delivered and labor performed shall be included in the 
progress upon which payment is based. 
 
9.3.8 If either the Owner or Architect requests, the Contractor shall submit to the Architect, before 
payment, receipts or other vouchers from subcontractors and material suppliers showing payments to 
them for labor and materials. 
 
9.5.1.8 Contractor's Certificate for Progress Payments will not be processed nor additional progress 
payments be made to the Contractor for any period subsequent to the work completion date indicated 
in Article 3 of the Agreement Between Owner and Contractor and the final completion of the Work. 
 

10.2. Add the following sentences to the indicated paragraph: 
 

9.6.4...All claims for unpaid labor and/or materials must be sent direct to the Contractor and his surety 
in accordance with Article 5160, V.T.C.S.  The Owner will furnish, in accordance with such Article, a 
copy of the Payment Bond as provided therein to claimants upon their request.  All claimants are 
cautioned that no lien exists on the funds unpaid to the Contractor on such Contract, and that reliance 
on notices sent to the Owner may result in loss of their rights against the Contractor and/or his surety.  
The Owner is not responsible in any manner to a claimant for collection of unpaid bills, and accepts no 
such responsibility because of any representation by any agent or employee. 
 

11. MODIFICATIONS TO ARTICLE 10 OF THE GENERAL CONDITIONS 
 

11.1. Add the following paragraphs: 
 

10.2.8 The Contractor shall take out and procure a policy or policies of Workmen's Compensation 
Insurance with an insurance company licensed to transact business in the state where the work is 
located, which policy shall comply with the Workmen's Compensation Law of the said state.  The 
Contractor shall at all times exercise reasonable precautions for the safety of employees and others on 
or near the work and shall comply with the applicable provisions of Federal, State and Municipal 
Safety Laws and Building and Construction Codes.  All machinery and equipment and other physical 
hazards shall be guarded in accordance with the Manual of Accident Prevention in Construction of the 
Associated General Contractors of America, Inc. except where incompatible with Federal, State or 
Municipal Laws or Regulations.  The Contractor shall provide such machinery, guards, safety 
walkways, ladders, bridges, gangplanks, and other safety devices as may be considered requisite to the 
prevention of accidents.  The safety precautions actually taken and their adequacy shall be the sole 
responsibility of the Contractor, acting at his discretion as an independent Contractor. 
 
10.2.9 It shall be the duty and responsibility of the Contractor and all of this subcontractors to 
thoroughly familiarize themselves with all requirements of Public Law 91-596 enacted by Congress, 
December 29, 1970, cited as the "Occupational Safety and Health Act of 1970", and all amendments 
thereto, commonly referred to as OSHA, and it shall be the responsibility of the Contractor to fully 
enforce and comply with all of the provisions of this Act. 
 

12. MODIFICATIONS TO ARTICLE 11 OF THE GENERAL CONDITIONS 
 

12.1. Add the following sentences to the indicated paragraph:  
 

11.1.1 The Contractor shall not commence work under this Contract until he has obtained all the 
insurance required hereunder and certificates of such insurance have been filed with and approved by 
the Owner using the standard Certificate of Insurance form as shown attached at the end of this 
section.  Approval of the Insurance by the Owner shall not relieve or decrease the liability of the 
Contractor. 
 
11.1.2 The limits of liability on Insurance required by Subparagraph 11.1.1 shall be written for not less 
than the values noted below.  The Contractor shall provide and maintain, until the work covered in this 
Contract is completed and accepted by the Owner, the minimum insurance coverages as follows: 
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11.1.2.1 Worker's Compensation: Provide insurance covering all employees (whether employed 
by the Contractor or any Sub-Contractor). 
 Employer’s Liability:  $500,000 

 
11.1.2.3 Comprehensive General Liability (including Premises and Operations; Explosion and 
Collapse Hazard, Underground Damage Hazard, Products and Completed Operations Hazard; 
Contractual Liability, Independent Contractor's Coverage, Personal Injury, Advertising Injury, 
Heavy Equipment): 

 Combined Single Limit in aggregate and per occurrence:  $1,000,000 
 

11.1.2.4 Comprehensive Automobile Liability insurance:  The Contractor shall have insurance 
covering all owned and non-owned vehicles and including Employers Non-ownership Liability 
Hired and Non-owned vehicles.  Provide insurance with limits no less than: 
 Bodily injury / property damage:  $1,000,000 combined single limit. 
 
11.1.2.4 Additional Named Insured:  The insurance certificates for all policies shall be furnished 
with the Owner, the Architect, the Engineer and the Construction Manager named as additional 
insureds. 

 
This insurance shall be specific as to coverage and not considered as contributing insurance 
with any permanent insurance maintained on the present premises. 
 
Policy shall also carry an endorsement to permit Owner occupancy prior to Final Acceptance 
of the Project. 
 

12.2. Add the following paragraphs:  
 

11.1.4 Before work on this Contract is started, Contractor shall file Certificates of Insurance with the 
Architect and Owner.  Failure to furnish required insurance or certificates within ten (10) days of 
Notice to Proceed will not be considered cause for modification of the Contract time limits. 
 
11.1.5 The required insurance must be written by accompany licensed to do business in the State of 
Texas and acceptable to the Owner. 
 
11.1.6 Contractor will not cause insurance to be canceled or lapse, policies shall include a clause 
stating policy shall not be canceled, reduced, restricted or limited until at least thirty(30) days after 
Owner has received written notice by return receipt of registered or certified letter. 
 
11.1.7 Certificates Of Insurance shall contain transcripts from the proper officer of the Insurer 
verifying those insured, extent of insurance, location of Project, operations to which insurance applies, 
expiration date, and Notice of Cancellation Clause. 
 
11.1.8 Owner and Contractor waive all rights and will secure a waiver of subrogation rights from their 
respective insurance companies against each other for damages caused by fire or other perils to the 
extent such damages are covered by property insurance purchased by either party. 
 

12.3. Delete paragraph 11.2.1 in its entirety. Contractor is to provide Owner's Liability Insurance as noted in 
11.1.2.5 above. 

 
12.4. In paragraph 11.3.1, change the word "Owner" in the first sentence to the word "Contractor". Delete all 

references to Owner obligations in this paragraph. Also delete the third, fourth, and fifth sentences. 
Contractor shall provide, at Contractor's expense, the insurance coverages required under this paragraph. 

 
12.5. Add the following sentences to the indicated paragraphs: 

 
11.3.1.1...The form of policy for this coverage will be Completed Value. 
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11.3.1.2...If by the terms of this insurance any mandatory deductibles are required, or if the Contractor 
should elect, with the concurrence of the Owner to increase the mandatory deductible amounts or 
purchase this insurance with voluntary deductible amounts, the Contractor shall be responsible for 
payment of the amount of all deductibles in the event of a paid claim. If separate contractors are added 
as insureds to be covered by this policy, the separate contractors shall be responsible for payment of 
the appropriate part of any deductibles in the event claims are paid on their part of the Project. 
 

12.6. Delete paragraph 11.3.4 in its entirety. 
 

12.7. Delete paragraph 11.3.6 in its entirety and replace with the following:  
 

11.3.6 The Contractor shall file two certified copies of all policies with the Owner before exposure to 
loss can occur.  If the Owner is damaged by the failure of the Contractor to maintain such insurance 
and to so notify the Owner, then the Contractor shall bear all reasonable costs properly attributable 
thereto. 
 

12.8. In paragraph 11.3.7, change the word "owner" in the eleventh line to word "Contractor".  Add the 
following sentence to paragraph:  "The policies shall be endorsed to include such waivers of subrogation." 

 
12.9. In paragraph 11.3.9, change the word "Owner" in the first line to the word "Contractor". 

 
12.10. In paragraph 11.3.10, change the word "Owner" in the first and fourth lines to "Contractor". Place a 

period after the word "power" in the fourth line and delete the remainder of the paragraph. 
 

12.11. Add the following paragraphs: 
 

11.4.1.1 If the Contractor's bid exceeds $25,000 Contractor is required to execute a Payment Bond. 
 
11.4.1.2 If the Contractor's bid exceeds $100,000 Contractor is required to execute a Performance 
Bond. 
 
11.4.1.3 All bonds, when required, shall be executed with a Bonding Company, licensed to do 
business in the State of Texas, and acceptable to the Owner. All bonds shall be in a sum equal to One 
Hundred percent (100%) of the Contract and payment of all obligations. Contractor shall deliver the 
executed bonds to the Architect within 10 days after acceptance of his Bid and the execution of the 
contract.  Acceptance of the Bid accrues no liability on the Owner until the Bonds and Contract are 
executed. 

 
13. MODIFICATIONS TO ARTICLE 12 OF THE GENERAL CONDITIONS 
 

13.1. Add the following paragraph: 
 

12.2.7 The one year period of work correction shall commence on the date of Owner's final acceptance 
of the Project in lieu of the Date of Substantial Completion of the Work. The Contractor shall furnish 
the owner with a written guarantee against defective materials and workmanship for a period of ONE 
YEAR from date of FINAL ACCEPTANCE, and secure all written warranties and guarantees called 
for in the Specifications.  Contractor is responsible for the guarantee on the entire work performed 
under this Contract.  Where guarantees are specified in any section of the Specifications for longer 
periods, the longer periods shall apply. 
 

14. MODIFICATIONS TO ARTICLE 13 OF THE GENERAL CONDITIONS 
 

14.1. No modifications are made to this article. 
 
15. MODIFICATIONS TO ARTICLE 14 OF THE GENERAL CONDITIONS 
 

15.1. Add the following sentences to the indicated paragraph:  
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14.2.4...All damages and costs incurred by the Owner as provided here as a consequence of the 
Contractor's default is to be certified by the Architect, and his findings shall be sufficient evidence of 
such damage and expenses. 
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END OF SECTION 00810 
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SECTION 00820 - SPECIAL CONDITIONS 
 
1. GENERAL 
 

1.1. The Special Conditions contain modifications to the General Conditions and the Supplementary 
Conditions as well as provisions clarifying intent of same on this Project.  Where any article, Paragraph, 
Subparagraph, or Clause of General Conditions and Supplementary Conditions is modified or altered by 
these Special Conditions, the unaltered provisions of that Article, Paragraph, Subparagraph, or Clause 
shall remain in effect. 

 
2. MODIFICATIONS TO ARTICLE 9 OF THE GENERAL AND SUPPLEMENTARY CONDITIONS 
 

2.1. Add new paragraphs as follows: 
 

9.11 LIQUIDATED DAMAGES: 
 

9.11.1 The Owner's operations require that all the work described in the Contract Documents be 
complete within the time period stated on the bid form. 
 
9.11.2 The Owner will suffer financial loss if the Project Duration for each project as agreed to by 
OWNER AND CONTRACTOR is not met. The Contractor shall be liable for and shall pay to the 
Owner the sum of $750.00 for each calendar day thereafter that the work is not complete. 

 
3. SUPPLEMENTAL INFORMATION 
 

3.1. General: The following provisions are noted to clarify the General Conditions and the Supplementary 
Conditions as they may apply to the various Articles therein.  

 
3.2. Notice to Proceed: Upon receipt and approval by the Owner of the Contractor's Performance and Payment 

Bonds, and Certificate of Insurance, the Owner will issue a Notice to Proceed to the Contractor and 
schedule the Pre-Construction Conference.  The date of the Notice to Proceed will be the "start date" for 
counting the number of consecutive calendar days shown in the Contract in which the Contractor has to 
complete the project. 

 
4. IMMEDIATE REQUIREMENTS 
 

4.1. Immediately upon receipt of the Notice to Proceed, the Contractor shall send a written memorandum to 
the Architect, with copy to the Owner, listing all Sub-Contractors and major material suppliers.  This 
memorandum shall also designate the Contractor's Project Superintendent responsible for the project and 
having the authority to make decisions.  The memorandum shall list the major Sub-Contractor's 
Superintendents or Foremen to be employed on the project. 

 
4.2. Pre-Construction Conference:  A conference will be scheduled by the Owner at the time of issuing a 

Notice to Proceed on this Project.  The Contractor and major Sub-Contractor Project Superintendents will 
be required to attend along with interested material suppliers.  Conference will cover project coordination, 
data processing, procedures, regulations and scheduling.  Exact time and place of this conference will be 
set by the Owner. 

 
4.3. Immediately after the Pre-Construction Conference the Contractor shall submit a detailed job cost 

Schedule of Values breakdown indicating labor and materials for each major specification heading in the 
project.  The job cost breakdown shall total the Contract price. 

 
4.4. Immediately after the Pre-Construction Conference the Contractor shall prepare a Plan of Construction 

Activities and Work Progress Schedule.  These Documents shall be prepared in a format and content 
acceptable to the Owner. 
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4.5. All temporary facilities required by the Contract Documents shall be installed by the Contractor as soon 
as possible.  This includes Field Offices, telephones, sanitary toilet facilities, temporary utilities and on-
site storage buildings. 

 
4.6. The Owner, Architect and Contractor will establish progress conferences to discuss the project.  Said 

conferences will be held from time to time as necessary for clarification and to expedite work as mutually 
agreed upon by Owner and Contractor. 

 
5. CONTRACTOR'S RESPONSIBILITY 
 

5.1. The Contractor shall complete all Work covered by the Contract Documents.  Neither the Architect nor 
the Owner will be responsible for or have control or charge of construction means, methods, techniques, 
sequences or procedures, or for safety precautions and programs in connection with the Work, and neither 
will be responsible for the Contractor's failure to carry out the Work in accordance with the Contract 
Documents.  Neither the Architect nor the Owner will be responsible for or have control or charge over 
the acts or omissions of the Contractor, Subcontractors, or any of their agents or employees, or any other 
persons performing any of the Work. 

 
6. PROJECT DOCUMENTS 
 

6.1. The Contractor shall maintain current field records, including but not limited to, daily logs, visitor logs, 
daily pressure differential readings, safety, respiratory requirements, work logs, waste manifests, etc. as 
required by DSHS rules.  All variations from the contract specifications or changes thereto for whatever 
reasons will be indicated in the same general detail utilized in the contract plans.  These changes will be 
available for review by the representatives of the Owner and Architect at all times.  Upon completion of 
all the work and prior to final acceptance by the Owner, the Contractor shall furnish a complete set of 
clean, legible, project records with all data required in section 01700 to the Owner. 

 
6.2. The final complete set of records shall be made by the Contractor on Contractor-furnished media.  

Contractor will have access to Architect personal air monitoring results for construction of the close out 
books. 

 
6.3. Contractor shall furnish a minimum of two sets of close out books. 

 
7. LABOR, MATERIALS, AND EQUIPMENT 
 

7.1. All materials and equipment shall be of good quality and new, except as otherwise provided in the 
Contract Documents. Contractor shall furnish satisfactory evidence (including reports of required tests) as 
to the kind and quality of materials and equipment. 

 
7.2. All materials and equipment shall be applied, installed, connected, erected, used, cleaned and conditioned 

in accordance with the instructions of the applicable manufacturer, fabricator, supplier or distributor. 
 
8. SAFETY AND PROTECTION 
 

8.1. Contractor shall comply with all applicable laws, ordinances, rules, regulations and orders of any public 
body having jurisdiction for the safety of persons or property or to protect them from damage, injury or 
loss; and shall erect and maintain all necessary safeguards for such safety and protection.  Contractor shall 
notify owners of adjacent property and utilities when prosecution of the Work may affect them.  All 
damage, injury or loss to any property caused, directly or indirectly, in whole or in part, by Contractor, 
any Subcontractor or anyone directly or indirectly employed by any of them or anyone for those acts any 
of them may be liable, shall be remedied by Contractor.  Contractor's duties and responsibilities for the 
safety and protection of the Work personnel and public shall continue until such time as all the Work is 
completed. 

 
END OF SECTION 00820 
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SECTION 01010 - SUMMARY OF WORK 
 

 
PART 1 - GENERAL 
 
1. GENERAL: 

1.1. The project site shall be Klondike ISD in Lamesa, Texas. 
1.2. The general scope of the work shall be to remove the ACM’s identified under “ACM MATERIALS TO 

REMOVE” in this section and the floor plans. 
1.3. Before submitting a bid for this work, each Bidder is responsible for having examined the site and is aware of 

existing conditions under which he will operate, and/or any conditions which could affect the work under this 
Contract. No allowance will be made subsequently in this connection to the contractor for error or negligence on his 
part. 

1.4. Discrepancies between conditions at the site and requirements of the contract documents shall be reported to the 
Consultant, in writing, before any bids are opened. Consultant will issue necessary instructions to Bidders. 

 
2. ACM MATERIALS TO REMOVE  (BASE BID): 

2.1. Suspended Ceiling Tile (Transite): 
Remove suspended ceiling tiles from ceilings in areas identified on floor plans.  Price in Base Bid shall include 

specified work for removal of suspended ceiling tile and grid work.  Price shall include removal and 
disposal of Transite ceiling tile and grid work. 

2.2. Floor Tile and Mastic: 
Remove floor tile and mastic from areas identified on floor plans.  Price in Base Bid shall include specified 

work for removal of floor tile and mastic.  Price shall include removal and disposal of floor tile and 
mastic and associated base cove.   

2.3. Solid Vinyl Flooring and Mastic: 
Remove solid vinyl flooring and mastic from areas identified on floor plans.   Price in Base Bid shall include 

specified work for removal of solid vinyl flooring and mastic.  Price shall include removal and 
disposal of solid vinyl flooring and mastic and associated base cove. 

2.4. Carpet over Yellow Mastic Glue: 
Remove carpet over yellow mastic/glue from areas identified on floor plans.  Price in Base Bid shall include 

specified work for removal of carpet over yellow mastic/glue.  Price shall include removal and 
disposal of carpet over yellow mastic/glue and associated base cove.   

2.5. Pipe Fitting Insulation: 
Remove pipe fitting insulation from areas identified on floor plans.  Price in Base Bid shall include specified 

work for removal of pipe fitting insulation, including, mud, aircell, fiberglass, etc. with associated 
coverings, and mastics or pastes.  Price shall include removal and disposal of pipe fitting insulation, 
coverings and mastics or pastes.  Price shall not include removal or disposal of piping, pipe standards, 
hangers, straps, etc. 

2.6. Window Caulking/Glazing: 
Remove window caulking/glazing from areas identified on floor plans.  Price in Base Bid shall include 

specified work for the removal of windows with caulking/glazing material.  Price shall include 
removal and disposal of windows with caulking/glazing material.   

2.7. Flashing on Built-up Roofing: 
Remove flashing on built-up roofing from areas identified on floor plans.  Price in Base Bid shall include 

specified work for the removal of built-up roofing or flashing materials.  Price shall include removal 
and disposal of built-up roofing or flashing materials.   

 
3. DEDUCTIVE ALTERNATE 1 REMOVE FROM BASE BID WINDOWS ON NEW GYM: 

3.1. Window Caulking/Glazing: 
Delete the removal of window glazing from areas identified on floor plans.   
   

4. DEDUCTIVE ALTERNATE 2 REMOVE FROM BASE BID WINDOWS ON OLD GYM: 
4.1. Window Caulking/Glazing: 

Delete the removal of window glazing from areas identified on floor plans.   
 

 
5. WORK SCHEDULE: 
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5.1. Project Start Date:  Work on each project shall begin on the date to be specified by a notice to proceed. 
5.2. Time Allowed for Completion: 

5.2.1. Work for each project shall be completed in the number of CALENDAR DAYS specified on Contractor’s 
Bid Form.   Calendar days shall be construed to include five day work weeks separated by non-work weekends. 

5.2.2. Completion time is to include all prep work, removal of specified ACM, clean-up, final clearance testing, 
removal of containments, vacating the work site, etc. 

5.3. Duration of Work-Day: 
5.3.1. For the purposes of these specifications a “work-day” is defined to mean a nine-hour period starting at 8:00 

AM and ending at 5:00 PM with one hour off for lunch. 
5.3.2. A “work-day” is further defined as a “week” day, i.e. Monday through Friday. 

 
6. FINAL PAYMENT: 

6.1. Contractors payment will be for the lump sum of contract, received after completion of contract. 
6.2. Contractor shall furnish required project manuals and final pay request to the Consultant for approval. See Section 

01700 for details. 
 

END SECTION - 01010 
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SECTION 01040 - COORDINATION 
 
PART 1 - GENERAL 
 
1. CONSTRUCTION TIME: 

1.1. The use of insufficient labor or equipment for construction purposes or inadequate scheduling of materials or 
equipment to be installed will not be allowed as cause for delay. Schedule labor, materials, and equipment to site in 
quantities required for uninterrupted progress of work and least obstruction of the premise. Extension of time or 
extra cost will not be allowed for failure to order on time and in sufficient quantities. 

 
2. SITE COORDINATION: 

2.1. Contractor shall coordinate move-in and all final inspections in writing to the Consultant before any work on 
project begins. 

 
3. SUPERVISOR: 

3.1. The Contractor shall provide a competent licensed Supervisor who is to be on the job any time work is being 
performed by any trade, from the beginning of work until final acceptance. The supervisor shall have the authority 
to act for the Contractor and shall coordinate the activities of the various trades, subcontractors, etc. involved to 
complete the project in accordance with the contract documents.  

3.2. The contractor's supervisor shall be the projects "Competent Person" as defined by OSHA regulations. 
3.3. Project Supervisor shall not be replaced unless listed on asbestos renovation demolition notification, and only with 

Consultants permission. 
 
4. COORDINATION WITH SITE PERSONNEL: 

4.1. Contractor shall not interrupt employees activities around the work area. 
4.2. Contractor shall post all markers, warning signs to alert plant personnel to hazards. Contractor shall be responsible 

for site security. 
 
5. GENERAL CLEANING: 

5.1. Contractor shall be responsible for leaving area clear of contractor generated trash and waste. 
5.2. Contractor shall haul all trash generated from project to landfill. Contractor shall clear and broom sweep buildings 

walks. 
  
 

END OF SECTION 01040 
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SECTION 01050 - WAGE RATES 
 
PART 1 - GENERAL 
 
1. GENERAL: 

1.1. A Schedule of Minimum Wage Rates for this project is enclosed within this specification and is hereby made a part 
of the Contract Documents. Additional copies of the Minimum Wage Rates are on file in the office of the Engineer 
and the office of the Owner and are open for inspection by interested parties. 

1.2. Contractor's attention is called to the fact that the inclusion of the Schedule of Minimum Wage Rates herein does 
not relieve the Contractor from compliance with any Wage Law of the State and the Municipality and he must pay 
not less than the Minimum Rates legally prescribed or set forth herein, whichever is higher. 

1.3. The Contractor and each of his Sub-Contractor's shall deliver or mail copies of the certified weekly payrolls, 
prepared in accordance with published State regulations, to the Office of the Labor Commissioner not more than 
five working days following the close of the payroll period. One copy of the letter of transmittal, listing weekly 
payrolls submitted, shall be mailed to the Architect. 

1.4. Such payroll copies shall depict the decision number for this project and the County in which the work is being 
performed. 

1.5. Minimum Wage Rates: (see next page) 
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Wage rates will be distributed via addendum. 

 
END OF SECTION 01050 
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SECTION 01060 - REGULATORY REQUIREMENTS 
 
 
PART 1 - GENERAL 
 
1. GENERAL: 

1.1. This section defines the Contractor's requirements for complying with applicable Federal, State and when 
applicable Local regulations. 

1.2. The Contractor shall be responsible for complying with regulations as applicable to asbestos abatement projects. It 
shall be the Contractor's responsibility to comply with the latest released regulations, and hold harmless the Owner, 
Engineer/Engineer Agency, and/or Owner's representative for the Contractor's failure to comply with any/all 
regulations. 
1.2.1. Nothing in the plans or specifications are intended to deviate from any Federal, State or Local regulations. 

Any deviation shall be noted and reported to Consultant prior to bid date. 
1.2.2. Federal, State, and referenced regulations/standards are incorporated by reference into the specification. 

 
2. NOTIFICATIONS: 

2.1. Engineer shall complete DSHS ten-day notification. 
2.2. The contractor shall acknowledge project start and stop dates listed on notification and, by submittal, acknowledge 

agreement with said dates assuming responsibility for any citations for not meeting start and completion dates as 
specified in notifications.  

 
3. COMPLIANCE WITH ORDINANCES AND PUBLIC SAFETY: 

3.1. Ordinances: The contractor shall secure any permits necessary for the project, and comply with local ordinances as 
necessary. 

3.2. Public Safety: The contractor shall comply with federal, state, local regulations to provide for public safety on the 
project.  
3.2.1. On sites with multiple sub contractors: The asbestos abatement contractor shall coordinate with the general  

contractor to ensure protection of all persons and trades at the site. 
3.3. Temporary Facilities: Provide and maintain temporary decontamination units, equipment storage and waste storage 

in an effective and clean manner in accordance with Federal, State and Local regulations. All shall be posted with 
required labeling to identify any related hazards. 

3.4. Barricades: Marker tape, hazard posting signs, walkways, fences, and other structures required by Federal, State 
Regulations and Local ordinances. Leave access to fire hydrants and protect public and adjacent property at all 
times. Post proper signs at all entrances and comply with all other safety precautions including applicable provisions 
of the National Occupational Health and Safety Act (NOSHA) 1970. Contractor will be held liable for damage to 
property or persons. 

3.5. Asbestos Hazard Signs: The contractor shall post hazard warning signs in a manner sufficient to alert workers of 
hazard. 

 
4. REFERENCED STANDARDS: 

4.1. General: Contractor shall comply with all reference documents. Regulations, standards, terms and definitions shall 
be accepted into specifications by reference, and shall be enforced as such. 

4.2. Definitions and Terms: Texas Asbestos Health Rules (TAHPA) TAC 295.31-295.71 March 2003, and Asbestos 
Regulatory Clarifications (ARC’s) 1- 22 November 2001: Terms, standards and definitions used in these 
specifications are as outlined in TAC 295.32 and ARC’s. 

4.3. American National Standards Institute (ANSI) Publications: 
4.3.1. Z9.2-79 Fundamentals Governing the Design and Operation of Local Exhaust Systems. 

4.4. Code of Federal Regulations (CFR): 
4.4.1. 29-CFR-1910.134, 1915.1001, 1926.1101, 1926.100-106, 1926.56: OSHA Requirements. 
4.4.2. 40-CFR-61, 61.145, 260-265, and 763 and Appendices: EPA Requirements. 
4.4.3. 49-CFR-171 and 172, DOT requirements for containment of wastes and shipping papers. 

4.5. DSHS: Texas Department of State Health Services: 
4.5.1. 25 TAC 295.61 Asbestos Notification Fees. 

4.6. TCEQ: Texas Commission on Environmental Quality: 
4.6.1. 30 TAC 7.122 MOU between TCEQ and TDH regarding emissions related to asbestos renovation and 

demolition activites. 
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4.6.2. 30 TAC 330 Subchapter D; rules for landfill disposal of asbestos containing wastes. 
 

5. TEXAS LABOR CODE, 
5.1. The contractor shall comply with the Texas Worker's Compensation Commissions Rule 110.110 (d) (7) requiring 

posting of Notice 8 on each project site informing all persons providing services on the project that they are 
required to be covered by workers compensation insurance. 
5.1.1. The posting must be in spanish and english. 
5.1.2. Be clearly printed and displayed at each project site. 
5.1.3. State how a person may verify current coverage and method to report failure to provide coverage. 

 
6. CITATIONS - REGULATORY VIOLATIONS 

6.1. Any citations issued or regulatory violations assessed on this project will be promptly reported to the Engineer, 
Consultant, and Owner. 

6.2. Any fines or penalties by a regulatory agency shall become the responsibility of the contractor. 
6.3. Penalties or fines assess to the owner, Engineer, or Consultant will be deducted from the contractors final payment.  

 
END OF SECTION 01060 
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SECTION 01100 - SPECIAL PROJECT PROCEDURES 
 
 
1. SITE AVAILABILITY: 

1.1. Contractor shall coordinate with Engineer to determine the available areas for parking, materials storage, etc. All 
construction support activities must be confined to this area.  

1.2. The construction site will be available for construction operations as stipulated elsewhere in the specifications  The 
exact time to be established in the contractors "Notice to Proceed", and at the Pre-construction Conference. 

 
2. SITE SECURITY: 

2.1. Contractor shall provide adequate warning signs to warn building occupants of approaching dangers of 
construction and asbestos hazards. Post initial barrier tape stating "CONSTRUCTION AREA, KEEP OUT" which 
will be breached before reaching asbestos specific warning signs. Post barrier at locations to adequately warn 
building occupants and provide a secured area for workers. 

2.2. The contractor shall be held responsible for securing the job site at the end of the workday. This shall include 
building/work area security, control of water and electricity used on site. 
 

3. COMPLETION DATE: 
3.1. It is the responsibility of the Contractor to meet the completion date\schedule specified. Failure to meet the 

scheduled date may activate any Liquidated Damages provisions of the Agreement, and such damages shall 
continue until substantial completion of the project is achieved. 

3.2. In the event the contractor fails to meet the contract completion schedule. The additional costs for labor, and 
material incurred by the owner for the services of the Engineer\Air-monitoring firm, consultant, or other trades may, 
at the Owners discretion, be deducted in full from the contractors contract amount or payment.    
3.2.1. The contractor shall not construe this deduction as a penalty by the Owner to the contractor for failure to 

meet contract conditions, rather a compensation for additional expenses incurred. 
 
4. OWNER OCCUPANCY: 

4.1. The owner reserves the right to occupy the space or install equipment as necessary to conduct other non asbestos 
related construction, repair or remodel work, either by Owner or other trades, in areas of the building in which all 
asbestos abatement work and decontamination procedures have been completed and passes clearance testing 
requirements for occupancy.  

4.2. Occupancy by the owner shall not constitute interference with the contractor’s performance of the contract. Such 
placing of equipment or occupancy by other trade or owners personnel  shall not constitute acceptance of the work, 
or any part of the work. 
 

END OF SECTION 01100 
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SECTION 01200 - PROJECT MEETINGS 
 
1. PRE-CONSTRUCTION MEETING: 

1.1. Before any construction work is started, Contractor shall meet with the Owner's representative and 
Architect/Engineer to discuss methods and procedures to be followed during the construction period. 

1.2. Quantities of type of ACM to be abated shall be agreed to by both the Owner and Contractor during the course of 
each pre-construction meeting.   

1.3. Contractor shall acknowledge receipt of any applicable addenda during the pre-construction meeting for each 
project.  

 
2. PROGRESS MEETINGS: 

2.1. Contractors and Sub-Contractors shall meet at the building site or at some other designated meeting place at such 
interval as necessary to maintain an optimum degree of communication for the progress of the work. 

 
END OF SECTION 01200 
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SECTION 01300 - SUBMITTALS 
 
1. GENERAL: 

1.1. All submittals shall be made directly to the Architect/Engineer by the Contractor. Adequate time shall be allowed in 
the submission schedule for transmittal time; in special circumstances, special handling procedures may be used. 
Exact number of copies of various submittals, etc., will be established at the Pre-Construction Conference between 
the Owner, the Architect/Engineer and the Contractor. 

1.2. Field Measurements: Before ordering any material or doing any work, the Contractor shall verify all measurements 
on the project and shall be responsible for same. No extra charge or compensation will be allowed due to 
differences between actual dimensions and the measurements indicated on the Drawings; any difference which may 
be found shall be submitted to the Architect/Engineer for consideration before proceeding with the work.  

1.3. Contractor shall review, stamp with his approval, sign, and submit, with reasonable promptness all shop drawings, 
samples, and submittal data required by Contract Documents or subsequently by Architect/Engineer as covered by 
modifications. By approving and submitting shop drawings, samples, and submittal data, Contractor thereby 
represents that each submitted item meets all Contract requirements. Submittals without stamps and signatures 
indicating the above will be returned without action by the Architect/Engineer. 

 
2. REQUIRED SUBMITTALS: 

2.1. The Bidder shall, within one week after notification of the Owner's intent to proceed with award of the Contract, 
submit in duplicate:  
2.1.1. Two copies of the Performance and Payment Bonds. 
2.1.2. The Schedule of Values, on AIA Document G702 or acceptable format in accordance with the requirements 

of the General Conditions.] 
2.1.3. The list of major subcontractors on AIA Document G805. 
2.1.4. Certificate of Insurance, AIA Document G705, in accordance with the requirements of the General 

Conditions. 
2.2. The Bidder shall, within one week after notification of the Owner’s intent to proceed with award of the Contract, 

submit in duplicate:  
2.2.1. Copies of the DSHS Abatement Contractor license for the company. 
2.2.2. Copies of the DSHS Transporter license for the company. 
2.2.3. Copies of initial or refresher training certificates for all personnel assigned to the project. 
2.2.4. Copies of physical examination within the past twelve months for all personnel assigned to the project. 
2.2.5. Copies of fit testing within the past twelve months for all personnel assigned to the project. 
2.2.6.  Copies of the company’s Respiratory Protection Plan. 
2.2.7. Copies of the company’s Safety Plan. 

 
3. MANUFACTURER'S DATA: 

3.1. Submit MSDS information for all products as required by OSHA’s Hazard Communication standard codified at 29 
CFR 1910.1200. 

 
4. SUBSTITUTIONS AND PRODUCT OPTIONS: 

4.1. It is not the intent of Drawings and/or Specifications to limit products to any particular manufacturer nor to 
discriminate against an "approved equal" product made by another manufacturer. 

4.2. Proprietary products are mentioned to set a definite standard for acceptance and to serve as a reference in 
comparison with other products. When a manufacturer's name appears in these Specifications or on the Drawings, it 
is not to be construed that the manufacturer does not have to meet the full requirements of the Specifications or that 
his standard cataloged item will be acceptable. 

 
END OF SECTION 01300 
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SECTION 01500 - CONSTRUCTION FACILITIES 
 

1. GENERAL: 
1.1. The owner of the facility extends the use of his facility to the contractor in the good faith the contractor will use 

care and all precaution to prevent damage to the facility. The owner is unaware of any existing damage to his 
facility. Before contractor begins any work in the facility the contractor shall inspect the area and furnish to the 
Consultant/Engineer a completed list of any existing damage discovered before any work under this contract has 
started. Damage discovered after work has begun with be assumed as caused by contractor. 

1.2. The contractor is reminded of the possible presence of other asbestos containing materials outside the scope of the 
contract. The contractor shall remain solely responsible for the safety of workers and sub-contractors, and shall take 
all precautions for their safety. 

1.3. The contractor shall upon discovery of suspect ACM materials take what actions are necessary for protection of the 
work place and all personnel of the project, until the determination can be made as how next to proceed. 
1.3.1. The contractor shall report to the Consultant/Engineer all such findings promptly. The Consultant/Engineer 

will determine the proper course of actions  (ie sampling, testing, etc) and advise the owner and contractor of 
any changes to be made. 

1.3.2. IN NO EVENT SHALL THE CONTRACTOR DISCUSS SUCH MATERIALS WITH ANY PARTIES 
OTHER THAN THE CONSULTANT/ENGINEER.  

 
2. USE OF EXISTING FACILITIES: 

2.1. The owner extends to the contractor the privilege of using the existing water, electricity, heat, and toilet facilities 
during the project. 
2.1.1. The contractor shall not utilize any of the Owner's private phones, office equipment, kitchen equipment, or 

any areas of the building for lodging. 
2.2. Electrical: Comply with all applicable standards including but not limited to NEMA, NECA, and all UL Standards 

for materials and electrical services. 
2.2.1. Temporary power: The Owner shall provide temporary service for Contractors use during the project.   

Ensure all electrical work complies with NEC (National Electrical Code). 
2.2.2. Temporary power: The contractor shall provide service temporary panels with proper sized over current 

protection device. Ensure all electrical work complies with NEC (National Electrical Code). 
2.2.3. Ground fault: The contractor shall provide receptacle outlets with ground fault interrupters, RESET 

BUTTON and lights for connection to power equipment. 
2.2.4. Electrical cords: The contractor shall provide electrical cords with of good quality and UL approved. Use 

single length of cord run overhead, if addition length of cord is necessary provide water tight connections. In 
work areas leave cords exposed to allow for visual inspection. 

2.2.5. Lights and Lighting: Where and when required the contractor shall provide for safe working conditions. 
Provide general service incandescent lamps. provide weather covers for exposure to water and breakage, with 
proper candle power for lighting. 

2.2.6. Temporary wiring: Comply with NEC. For power tools and lighting provide J-boxes with four gang outlet, 
provide a separate circuit breaker for each four gang out let. 

2.3. Water: Owner shall provide water for Contractor’s use during project. 
2.4. Water: Connect to approve existing water outlets. The contractor shall at completion of project remove connections 

and restore to original condition. 
2.4.1. Water hoses: Provide heavy duty hoses with a pressure rating greater than that of the source. Provide 

connections at source and at decon unit with leak tight connections. 
2.4.2. Water heater: The contractor shall provide a water heater for the decon unit, and comply with NEMA, 

NECA, and UL standards for connections to power source. 
2.5. Toilets: Contractor shall utilize the toilets at the nearest location to work areas. 

2.5.1. Toilets shall be used by workers whom have been decontaminated and are in street clothing. 
2.6. The owner reserves the right to refuse the contractor the use of any of the utilities services mentioned above. The 

owner expressly states that the right to refuse use may be exercised for any reason. The owner shall not be 
responsible for explanation of such actions. 
2.6.1. In the event of such refusal the contractor shall immediately notify and submit alternate plan for obtaining 

utilities. 
 
3. TEMPORARY FIRE PROTECTION: 

3.1. Contractor shall provide for and pay for all cost associated with fire protection on this project. 
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3.2. Fire extinguishers: Provide types, sizes, number, and locations as would be reasonably effective for extinguishing 
fire in early stages by personnel on site. Provide type A extinguisher at areas with low potential for electrical or 
grease fires. Provide ABC dry chemical extinguisher at other locations; comply with recommendations of NFPA 
No. 10. Post warning signs and quick instructions for use at each extinguisher location, instruct workers on proper 
use and locations before beginning project. 

3.3. Emergency numbers: Contractor shall post phone number of local fire department at most visible location before 
work has begun. 

 
4. SCAFFOLDING AND LADDERS: 

4.1. Contractor shall provide his own scaffolding and ladders as necessary for the performance of his trade. All such 
shall be erected, installed to afford safety and protection to workers and work areas. Scaffolding and ladders shall 
comply with OSHA and other standards. Equip rungs and surfaces with non-skid surfaces, and provide base 
footings with protection to eliminate damage to poly surfaces, flooring or covered surfaces. 

4.2. Installation of all equipment shall be subject to Owner and Consultant/Engineers approval. 
 
5. REMOVAL OF TEMPORARY EQUIPMENT: 

5.1. When temporary equipment is no longer required the contractor shall completely remove equipment from job site, 
and repair\ replace any materials, equipment or surfaces damaged in the installation or removal. 

 
6. SIGNS: 

6.1. No contractor advertisement or signs will be allowed on project site. 
 
7. ACCESS TO SITE AND PROTECTION: 

7.1. The contractor shall confine all activities to the areas assigned to him in the project pre-construction meeting, and 
in no-way obstruct other parts of the building or building operations.  

7.2. The contractor shall provide for storage of equipment in a manner with will not impair safety, or impair traffic flow 
in work areas. 
7.2.1. The contractor shall properly and effectively store all equipment furnished by him after it's uses and 

decontamination. Store in a manner which will not impair safety, or impair traffic in the area. 
 
8. CLEANING: 

8.1. The contractor shall be responsible for the prompt removal and disposal of all debris and trash generated during the 
project. All scrap lumber, boxes, poly and trash shall be removed from the building at the end of each shift. All 
occupied areas shall be broomed clean and restored to original condition at end of each shift. 

8.2. In the event the Owner\Consultant/Engineer is fined for the illegal discharge\disposal or lack of action by 
contractor of generated waste materials, the Owner may withhold from the contractor final pay request an amount 
equal to triple the amount of fine(s). 

 
END OF SECTION 01500 
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SECTION 01600 - MATERIAL AND EQUIPMENT 
 
1. GENERAL: 

1.1. Materials and Workmanship: Unless otherwise specified, all materials shall be new, of the best grade and kind 
specified. Workmanship shall be of the best recognized standards known to the various trades. 

1.2. Transportation and Handling: Methods of crating, transportation, and handling of materials and equipment, on or 
off the site, shall be in accordance will Federal, State and Local regulations. 

1.3. Storage and Protection: Protect work, materials, equipment as to provide for building occupants protection, and not 
impair traffic to work area. 

 
2. ON-SITE STORAGE: 

2.1. Abatement materials used on site shall be stored in a manner which allows for safe exit from the work area. 
2.2. Poly boxes, suit boxes, hoses, extension cords, ladders and any addition equipment hall be placed out of site or 

stored in the contractors vehicle or trailer. 
2.3. The contractor shall not store bagged ACM in the building. 

 
END OF SECTION 01600 
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SECTION 01700 - PROJECT CLOSEOUT 
 
1. COMPLETION OF CONTRACT: 

1.1. The Contract will be considered fulfilled with the exception of any maintenance stipulations, bond, or by law, 
when all work is complete, final inspection has been made, final acceptance and final payment by the Owner. 

 
2. USE BEFORE COMPLETION: 

2.1. Sections or portions of the work considered by the Owner to be in suitable condition may be put to use. Usage of 
any portion of the work will not be considered as acceptance of the Work by Owner. Contractor shall repair or 
remove any portion of the work that is defective due to materials or workmanship at his expense. 

 
3. GUARANTEES, BONDS AND AFFIDAVITS: 

3.1. Contractor shall and does warrant and/or guarantee all work for a period of one year from date of completion as 
evidenced by certificate of Final Acceptance. 

3.2. This provision shall not be considered as conflicting with stated guarantees of longer periods. 
3.3. The guarantees imply and require that faulty materials, workmanship or errors be promptly corrected by Contractor 

without cost to the Owner. 
 
4. CLEANING, ADJUSTING, AND OPERATION: 

4.1. The Project shall be left free of debris, construction equipment, and surplus material, with all surfaces clean and 
ready for use by the Owner. 

4.2. Contractor will be charged with the ultimate responsibility to see that building, grounds, are thoroughly cleaned 
before final acceptance of the project. Final cleanup includes, but is not limited to the following: 
4.2.1. Removal of all tape marks and soil from all exposed surfaces.  
4.2.2. Removal of all litter, trash, debris, temporary fences, barricades, temporary construction facilities, and waste 

from the site, leaving the site and premises in an orderly and clean condition.  
4.3. The project shall be turned over to the Owner free of concealed garbage, trash and rodent infestation. If any of 

these are revealed, or odors from them occur, they shall be removed by the Contractor at his expense. 
 
5. RESTORATION: 

5.1. Restore areas provided for construction work purposes, including access drives, to their original condition. Replace 
damaged curbs, sidewalks, and pavement. Resod/replant all grasses and planted areas where damaged during 
construction phase. 

5.2. Entire construction site and adjacent affected areas shall be restored to conditions acceptable to the Owner. 
 
6. “SUBSTANTIAL COMPLETION” INSPECTION: 

6.1. Contractor shall request Architect/Consultant make a final inspection for certification of Final Acceptance and 
Payment. 
6.1.1. Contractor shall notify Architect/Consultant at least one week in advance of requested inspection date. 

6.2. Before requesting Architect/Consultant's inspection for certification of Substantial Completion for all or portions 
of the work, the Contractor shall accomplish the following: 
6.2.1. Complete the removal of all asbestos-containing materials. 
6.2.2. Complete the removal of all containment materials. 
6.2.3. Complete installation, re-installation of any lights, ceilings, insulation, etc. as called for in other sections of 

these specifications. 
6.2.4. Deliver all ACM materials to appropriate dump site with in a reasonable time period. 
6.2.5. Discontinue and remove from site temporary facilities and services, construction tools, and similar elements. 

6.3. Inspection Procedures: 
6.3.1. Upon receipt of Contractor's request, Architect/Consultant will either proceed with inspection or advise 

Contractor of prerequisites not fulfilled. 
6.3.2. Following the inspection, Architect/Consultant will compile a "Deficiency List". This list shall consist of the 

items which must be corrected before the project can be certified complete. 
6.3.3. Following the inspection the Architect/Consultant shall either prepare a “Certificate of Substantial 

Completion” or advise Contractor of Work which must be completed before certificate can be issued.  
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7. “FINAL ACCEPTANCE” INSPECTION: 
7.1. Contractor shall request Architect/Consultant make a final inspection for certification of Final Acceptance and 

Payment. 
7.2. Contractor shall submit the following with his request for final inspection: 

7.2.1. Final Payment Request with any changes to Contract Amount indicated. 
7.2.2. A copy of Architect/Consultant's deficiency list and a statement that each item has been completed or 

corrected. 
7.2.3. Two copies of project manual. 

7.3. Inspection Procedure: 
7.3.1. Upon receipt of Contractor's request and other items mentioned above, Architect/Consultant and 

representatives of the Owner and Contractor will re-inspect the work. 
7.3.2. Upon completion of re-inspection, Architect/Consultant will either prepare certificate of final acceptance, 

advise Contractor of work not completed, or advise Contractor that the Owner has elected to make conditional 
acceptance of the work. 
7.3.2.1. Conditional acceptance shall relieve the Contractor of responsibility for maintenance, security and 

insurance on the work. 
7.4. Contractor will still be responsible for performing all the work of the Contract including correction of all 

deficiencies. 
7.5. The Owner shall be entitled to retain from the Contractor's payment an amount commensurate with the work 

remaining to be accomplished. 
 
8. CLOSE-OUT PROJECT MANUAL: 

8.1. Presentation of Data: Where possible data shall be presented on 8 1\2 X 11 sheets. 
8.2. Submit the following: 

8.2.1. Contractors license. 
8.2.2. The list of major subcontractors on AIA Document G805. 
8.2.3. Certificate of Insurance, AIA Document G705. 
8.2.4. Superintendent and Foreman Data: 

8.2.4.1. Supervisor Training certificates, 
8.2.4.2. Licenses, 
8.2.4.3. Experience Record. 

8.2.5. Workman Data: 
8.2.5.1. List of Men assigned to project, 
8.2.5.2. Training certificates, 
8.2.5.3. Licenses, 
8.2.5.4. Medical Examinations. 

8.2.6. Respiratory Program: 
8.2.6.1. Copy of Contractor’s respiratory protection program, 
8.2.6.2. Name of person on site who will be responsible for the enforcement of respiratory program, 
8.2.6.3. Employee "fit-test" records for assigned respirators. 

8.2.7. Notifications to regulatory agencies. 
8.2.8. Daily work log: 

8.2.8.1. record of daily activities, 
8.2.8.2. daily worker log, 
8.2.8.3. daily log of personal protective equipment used, 
8.2.8.4. record of daily personnel monitoring, 
8.2.8.5. record of containment differential pressure. 

8.2.9. Visitation log. 
8.2.10. Original, executed waste manifest. 
8.2.11. Copy of landfill receipts. 
8.2.12. Written guarantees. 
8.2.13. Contractor's Affidavit of Release of Liens. 

 
END OF SECTION 01700 
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SECTION 02020 - GENERAL ASBESTOS ABATEMENT PROCEDURES 
 
1. DESCRIPTION OF WORK: 

1.1. Remove and dispose of asbestos-containing materials and abatement supplies. 
1.2. Perform all activities necessary to reduce airborne concentrations of asbestos to the specified asbestos control 

limits during the life of the contract. 
1.3. Cooperate with and assist Owner's Asbestos Consultant in the performance of the Consultant's stated duties. 

 
2. QUALITY ASSURANCE: 

2.1. Contractor Qualifications:  The Asbestos Abatement Contractor shall be a firm of established reputation (or if 
newly organized, whose personnel have previously established a reputation in the same field), which is regularly 
engaged in, and which maintains a regular force of workers skilled in asbestos abatement, and shall have performed 
this work on previous projects for a period of not less than three (3) years.  See "Submittals" paragraph for 
information which must be submitted and approved. 

2.2. Licensing: Contractor, contractor's supervisor, and all employees shall be licensed by the state. 
2.3. Medical Examinations: All workers shall have been examined as required by OSHA regulations within the past 

twelve months. 
 
3. FINES: 

3.1. It is the contractor’s responsibility to conduct abatement operations in accordance with the notification as 
submitted to Department of State Health Services.  This includes starting and stopping abatement on the appropiate 
dates, working the appropriate hours of the day, etc. 

3.2. Fines levied against the Owner or the Engineer for failing to work during the time periods stated in the notification 
shall be deducted from the Abatement Contractor’s final payment.  

 
4. PREPARATION: 

4.1. Isolate each work area for the duration of the work by completely sealing off (where possible) all openings and 
fixtures in the work area, including but not limited to, heating and ventilating ducts, doorways, corridors, windows, 
and lighting. Cover with plastic sheeting taped securely in place. 

4.2. Before the work is begun clean all removable items and equipment. Remove them from the work area and store as 
directed. 

4.3. Post warning signs and labels as required by AHERA and 29 CFR 1926.1101, and as directed by the Owner or 
Engineer. 

 
5. GENERAL ABATEMENT PROCEDURES: 

5.1. General Procedures: Perform all asbestos related work and comply with 29 CFR 1926.1101 and 29 CFR 1910 
Subpart C, 40 CFR 763 (AHERA), etc. Use general work practices as specified herein and other appropriate work 
procedures approved by Environmental Protective Agency (EPA). 

5.2. Work shall not be conducted without Consultant's representative being on the project site. 
5.3. Coordination of Work of All Trades: Coordinate the work of all trades to assure that their work is performed in 

accordance with applicable regulations. 
5.4. Perform complete cleanup of work space prior to beginning abatement. 
5.5. Wipe Down Prior to Clearance Sampling: Once all ACM has been removed completely wipe down the entire work 

area. At the end of this wipe-down take clearance samples. See section "Clean-Up and Disposal" for details of final 
cleanup. 

5.6. Notify Upon Completion of Removal: Notify Engineer or his authorized representative (air monitoring personnel) 
that gross removal is completed and have the work assessed. 
5.6.1. NOTE: IT REMAINS SOLELY THE CONTRACTOR'S RESPONSIBILITY TO REMOVE ALL 

ASBESTOS CONTAINING MATERIALS. THE AFOREMENTIONED ASSESSMENT BY THE 
ENGINEER'S/OWNER'S AIR MONITORING PERSONNEL IS PERFORMED TO HELP EXPEDITE THE 
WORK, BUT IN NO WAY TRANSFERS THE RESPONSIBILITY FOR DISCOVERING ALL ASBESTOS 
TO THE OWNER/ENGINEER'S REPRESENTATIVE. In the event some ACM is discovered subsequent to 
the above-mentioned assessment, it shall be removed at the Contractor's expense 

 
6. ASBESTOS CONTROL LIMITS DURING ABATEMENT: 

6.1. General: Contractor shall ensure that the asbestos control limits are maintained at all times inside and outside the 
asbestos work area. 
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6.2. Inside Asbestos Work Area: Airborne concentrations of  asbestos shall not exceed 0.1 fibers per cubic centimeter 
of air (8-hour time weighted average). 

6.3. Outside Asbestos Work Area:  Airborne concentrations of asbestos shall not exceed 0.01 fiber per cubic centimeter 
of air (8-hour time weighted average).  This applies to all areas in the building (except for the asbestos work area) 
both while work is in progress and after final clean-up and clearance. 
6.3.1. In cases where the "outside work area" levels are above 0.01 fibers per cubic centimeter, the "baseline" 

levels of those areas shall become the new control limits for "during" and "final clearance" levels. 
 

7. ACTIONS TO TAKE IF CONTROL LIMITS ARE EXCEEDED: 
7.1. If either "personnel" or "area" monitoring indicates asbestos concentrations are greater than the stated asbestos 

control limits, stop all work and notify the Engineer immediately. 
7.2. No further work may be performed until the conditions causing the excessive levels is corrected. 

 
8. DISPUTES IN FIBER TYPE: 

8.1. The follow procedures will be enforced to resolve any disputes in fiber amounts, or fiber types. 
8.1.1. Air samples will be secured by the Consultant for TEM analysis. 
8.1.2. The cost for analysis of the samples and for the technician's time (in collecting, shipping, etc. the samples) 

will be back-charged to the contractor, regardless of the results of the TEM-analysis. 
8.1.2.1. The cost of such analysis/sample collection will be deducted from the Contractor's final payment. 

 
9. FINAL CLEARANCE SAMPLING: 

9.1. Overview: Final clearance sampling will be conducted to determine that the airborne fiber concentration in the 
work area is below either 0.010 fibers per CC or the baseline level (whichever is appropriate). 
9.1.1. The Consultant will determine which concentration-level is appropriate. 
9.1.2. All final clearance samples must be at or below the stated level. Otherwise the test will be declared a failure 

and the Contractor instructed to conduct additional cleaning. 
9.2. Sample Collection Procedure: Final clearance sample will be collected while using aggressive sampling methods, 

using an electric powered leaf blower. 
9.2.1. Before sampling pumps are started leaf blower will be swept over all horizontal surfaces, walls, ceilings, and 

floors. If necessary 20 inch box fan will be used for the suspension of fibers for the duration of the sampling 
period. 

 
10. CLEAN UP AND DISPOSAL: 

10.1. Clean work area and dispose of containment and bagged ACM materials. 
10.2. Cost of disposal shall be included in bid. 

 
11. PROJECT CLOSE OUT AND FINAL PAYMENT: 

11.1. Submit necessary documents and assist owner/engineer during final inspection. 
 

END OF SECTION 02020 
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SECTION 02032 - ASBESTOS CONSULTANT AIR MONITORING 
AND LABORATORY SERVICES 

 
1. CONSULTANT'S AIR SAMPLE DUTIES: 

1.1. General: 
1.1.1. The Owner's Consultant will be collecting and analyzing air samples on-site. 
1.1.2. The Consultant will monitor both the outside-containment environment and also the work-area to record 

environmental conditions during abatement. 
1.1.3. The Consultant will read the Contractor’s "personal" samples. 

1.2. Sample Collection Locations: 
1.2.1. Base line: The Consultant will collect airborne fiber samples before any abatement work is started. 
1.2.2. Outside Work Area: The Consultant will monitor airborne fiber counts outside the work area during periods 

that abatement is being conducted. 
1.2.3. Inside Work Area During Abatement: The Consultant will monitor airborne fiber counts in the work area. 
1.2.4. Personnel Air Monitoring: 

1.2.4.1. The Consultant will monitor the airborne concentration of asbestos at the start of each new work 
activity. 

1.2.4.2. The Consultant will monitor workers continuously during the course of the work inside the asbestos 
work area. 

 
2. RESPONSIBILITY FOR UPGRADING RESPIRATORY PROTECTION: 

2.1. The Abatement Contractor acknowledges that he/she is exclusively responsible for the protection of his/her 
workers and will take whatever actions and precautions are necessary to determine that respiratory protection 
equipment is adequate for the current conditions. 

2.2. The Abatement Contractor agrees to hold the Consultant harmless regarding respiratory protection equipment. 
 
3. CONTRACTOR'S RESPONSIBILITIES: 

3.1. The Asbestos Abatement Contractor shall cooperate with and assist the Asbestos Consultant in performed the 
duties stated herein. 

3.2. Personal Samples: 
3.2.1. The Contractor shall provide portable-pumps, fully charged and in good working condition, for collecting 

personal-samples. 
3.2.2. The Contractor shall provide sufficient pumps to satisfy regulatory requirements (a minimum of one pump 

per four workers). 
3.2.3. The Contractor shall daily determine which worker(s) will wear the pumps for that work day. The personal 

pumps shall be worn by the worker(s) in the most-contaminated environment. 
3.3. The Contractor shall assist the Consultant in performing the above mentioned duties. 
3.4. When necessary, the Contractor shall provide electric power for the Consultant's use (for air pumps, laboratory 

equipment, etc.). 
3.5. The Contractor shall provide personal equipment to enable the Consultant to enter the containment (disposable 

clothing, gloves, etc.). 
3.5.1. The Consultant shall be free to enter the containment as frequently as the Consultant deems appropriate. 

3.6. The Contractor shall respond to Consultant's instructions in the event high fiber concentrations are detected. 
3.6.1. Contractor shall make the necessary changes to abatement procedures (improve engineering-controls, 

upgrade respiratory protective gear, etc.) as appropriate. 
3.6.2. The Contractor shall upgrade respiratory protection equipment as necessary. 
3.6.3. In the event the Consultant believes the Contractor's actions are unacceptable, the Consultant shall instruct 

the Contractor to stop all abatement activities. The Contractor shall comply immediately by removing workers 
from the abatement area, leaving HEPA fans running and scheduling a meeting with the Consultant to resolve 
the issue. 

 
END OF SECTION 02032 
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SECTION 02040 - ASBESTOS CONSULTANT 
OBSERVATION ACTIVITIES 

 
1. OVERVIEW: 

1.1. This section describes the observation activities to be conducted by the Owner's Consultant and the manner in 
which the Contractor shall coordinate/facilitate these activities. 

1.2. Observations by the Consultant are accomplished to determine whether the abatement contractor is complying with 
plans and specifications.  

 
2. ABATEMENT CONTRACTOR'S REQUIREMENTS: 

2.1. The Asbestos Abatement Contractor shall cooperate with and assist the Asbestos Consultant in performing the 
activities stated herein. 

2.2. The responsibility for compliance with any Federal, State, or Local regulations shall remain SOLELY the 
responsibility of the Contractor. This responsibility shall NOT shift to either the Consultant or the Consultant's 
Representative regardless of the outcome of any observation described herein. 

2.3. The Contractor shall provide personal equipment to enable the Consultant to enter the containment (disposal 
clothing, gloves, etc.). 
2.3.1. The Consultant shall be free to enter the containment as frequently as the Consultant deems appropriate. 

 
3. EXTENT OF CONSULTANT OBSERVATION ACTIVITIES: 

3.1. General: The Consultant shall observe Abatement Contractor's actions to determine compliance with plans and 
specifications. 
3.1.1. Observations are not to be construed by the Contractor as a delay in work.  

3.2. The Owner's Consultant will be acting as the Owner's on-site representative during the project. 
 
4. ON-SITE SUBMITTAL REVIEW: 

4.1. General:  Before any work is allowed to begin the Consultant shall review all submittals with the Contractor's on-
site "Competent Person". 
4.1.1. See Specification section titled "Submittals" for information which must be submitted. 
4.1.2. NO WORK WILL BE PERFORMED UNTIL SUBMITTALS HAVE BEEN REVIEWED ON-SITE AND 

ALL DEFICIENCIES ARE CORRECTED. 
4.1.3. Copies of all submittals shall be maintained on-site throughout the project. 

 
5. PRE-ABATEMENT CONTAINMENT\WORK AREA OBSERVATION: 

5.1. The work area, work area containment, and equipment and supplies shall be observed by the Consultant before 
removal of asbestos containing materials begins. 

5.2. Any discrepancies shall be corrected by the contractor prior to the beginning of removal. 
 
6. DURING-ABATEMENT CONTAINMENT\WORK AREA OBSERVATIONS: 

6.1. Multiple observations of the containment, work area, etc. will be conducted by the Consultant at random intervals 
during the removal-period to determine that work is proceeding in accordance with contract documents. 
6.1.1. Any deficiencies will be corrected by the contractor immediately. 

6.2. Observation of the containment, work area, etc. will also be conducted by the Consultant after removal is complete 
but prior to application of encapsulates. 
6.2.1. Remove any residual ACM prior to applying encapsulation. Any re-cleaning will be the contractor's 

expense. 
6.2.2. It remains SOLELY the contractor's responsibility to remove all ACM materials. The aforementioned 

inspection in no way transfers the responsibility for discovering all ACM to the Consultant. 
 
7. POST-ABATEMENT/PRE-CLEARANCE OBSERVATION: 

7.1. Observation shall be accomplished prior to removal of any poly sheeting. 
7.2. After final cleaning of the containment area, the Consultant shall conduct a visual observation of all surfaces in the 

containment area. If no ACM is discovered Consultant will collect clearance samples while using "aggressive" air 
sampling techniques. 

7.3. Failed clearance sampling will require re-cleaning of the containment area and re-sampling. Second sampling test 
will be classified as a re-test and backcharged to the contractor (the cost of such re-sampling will be deducted from 
the Contractor's final payment). 
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8. POST-CLEANUP OBSERVATION: 

8.1. An observation will be conducted of each work area after the contractor has removed the containment, critical 
barriers, and all equipment for the area. 

8.2. A Deficiency List will be issued to the contractor for any items requiring correction or completion. Deficient items 
shall be promptly addressed by the contractor and the Consultant notified. 

 
END OF SECTION 02040 
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SECTION 02050 -  WORKER PROTECTION AND DECONTAMINATION 
 

PART 1 - GENERAL 
 
1. DESCRIPTION OF WORK: 

1.1. This section describes the equipment and procedures for protection of workers against asbestos contamination. 
1.2. These methods are the minimum acceptable, the contractor shall be responsible for adapting these standards to 

comply with current regulations, and trade practices.  
 
2. REFERENCES: 

2.1. General: The following standards are made a part of the contract documents by reference and shall be enforced as 
if they were written into the specification in their entirety. The listed standards shall be "minimum acceptable"; 
comply with more stringent requirements of these specifications where such requirement exists. 
2.1.1. ANSI: ANSI-Z180.2, Practices for Respiratory Protection. 
2.1.2. OSHA 

2.1.2.1. 29-CFR-1910.134 Respiratory Protection 
2.1.2.2. 29-CFR-1910.1001 Asbestos 
2.1.2.3. 29 CFR-1910.1926 Construction Industry 
2.1.2.4. 29 CFR-1910.1200 Hazard Communication 

2.1.3. AHERA  
2.1.3.1. 40 CFR part 763 and appendices 

 
3. QUALITY ASSURANCE: 

3.1. Respiratory Protection Program: The contractor shall comply with ANSI Z288.2-1980 "Practices for Respiratory 
Protection" and OSHA 29 1910 and 1926, and specified requirements. 

3.2. The contractor shall enforce company program and ensure respiratory protection is used by all employees any time 
workers are in work area and disturbance of asbestos is expected or may be reasonably anticipated, regardless of 
activities performed or airborne fiber counts. 

3.3. The contractor shall instruct and train all employees in the proper use, inspection and cleaning of respirator. 
3.4. The contractor shall assure all employees wear the proper respiratory protection for the fiber level encountered in 

the work place. 
3.5. If found to be in violation of 29 CFR 1926.1101 the Contractor shall cease all work immediately and remain so 

until the violation is corrected. Standby time required to resolve the violation shall be at the Contractor's expense. 
 
PART 2 - EQUIPMENT 
 
4. PROTECTIVE CLOTHING: 

4.1. Coveralls : Provide disposable full body hooded polyolefin or polypropylene suits. Spun poly suites are acceptable. 
4.2. Foot wear: Provide rubber boots for workers and visitors. 
4.3. Gloves: Provide water-proof glove for all workers and visitors. 

 
5. RESPIRATORY PROTECTION EQUIPMENT: 

5.1. Respirators used shall be approved by the Mine Safety and Health Administration (MSHA) and the National 
Institute for Occupational Safety and Health (NIOSH) for use in atmospheres containing asbestos fibers.  

5.2. Respirator requirements: 
5.2.1. Each respirator shall have a unique identification number. 
5.2.2. Each respirator shall have a label which identifies the hazard for which the respirator is designed and which 

indicate the limitations-of-use. 
5.2.3. Each respirator shall be provided with manufacturer's literature which shall identify the component and 

available replacement parts. 
5.3. Respirator Protection Factors: All respirators shall have at least the following protection factors: 
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Respirator 

Type 
Protection 

Factor 
Half-Mask Air Purifying 10 

Negative Pressure, Full Face 50 
Powered-air, full face (PAPR), loose fitting 25 
Powered-air, full face (PAPR), tight fitting 1000 

Pressure demand type C 1000 
 

5.4. Filter Cartridges: The contractor shall provide as a minimum, HEPA type filters labeled with NIOSH and MSHA 
certification for "Radionuclides, Radon Daughters, Dusts, Fumes, Mists, including Asbestos Containing Dusts and 
Mists, and color coded in accordance with ANSI Z228.2 (1980) 

5.5. Organic Cartridges: The contractor shall provide as necessary NIOSH and MSHA approved cartridges for all 
chemical or vapors they may encounter. 

 
PART 3 - EXECUTION 
 
6. PROTECTIVE CLOTHING REQUIREMENTS: 

6.1. All personnel (workers, inspectors, etc.) shall wear full body suites, gloves and rubber boots whenever in the work 
area. 

6.2. No protective clothing shall be worn outside the work area. 
6.3. Contractor shall provide sufficient number of changes for all workers and inspectors on the project. 

 
7. MINIMUM RESPIRATORY REQUIREMENTS: 

7.1. The minimum respiratory requirements for this project are as follows: 
 

Activity Contamination 
Level 

Minimum Respiratory 
Equipment 

Prep Work less than 0.01 f/cc none required. 
Abatement less than 0.1 f/cc Half-face or Full-Face 
Abatement 0.1 to 0.5 f/cc PAPR  
Abatement above 0.5 f/cc Coordinate with consultant 
Glovebag less than 0.1 f/cc Half-face or Full- Face 
Bag-Out less than 0.1 f/cc Half-face or Full-Face  

 
8. DECONTAMINATION OF WORKERS: 

8.1. All workers shall decontaminate through a three stage (wet) decontamination unit prior to exiting the work area. 
8.1.1. Workers shall exit work area in  suit and respirator then proceed to decontamination unit. 
8.1.2. Workers shall enter decontamination unit through equipment room. 
8.1.3. Workers shall remove suit while in equipment room and shall place suit in disposal bag. 
8.1.4. Workers shall shower while wearing respirator. 
8.1.5. After showering worker shall exit to clean room where they shall dress in standard clothing. 

 
9. RESPIRATORY PROTECTION PROCEDURES: 

9.1. General: Respiratory protection will be required in all work areas and during all phases of project, including, but 
not limited to the following: 
-critical prep work, 
-glove bag removal, 
-waste load out, 
-decontaminating of worker and work area. 

9.2. Respiratory protection for workers shall be provided by the Contractor as required by current OSHA regulations.  
9.3. Respirators are required from the start of the project until the work area is completely decontaminated and all 

waste has been disposed and area has been cleared. 
9.4. The contractor shall provide a licensed supervisor for the duration of the project to act as his "Competent Person" 

as defined by OSHA regulations. 
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9.5. Upgrading protection: At any time during the project that airborne fiber concentrations increase to the point that 
fiber counts inside the mask would exceed 0.01 fibers/cc all work shall cease and all workers shall leave the work 
area until respiratory protection is upgraded and/or improved engineering controls are implemented. 

9.6. Respiratory Protection for Non-Contractor Personnel: 
9.6.1. The project may be visited by OSHA, EPA, etc. personnel. 
9.6.2. Contractor shall provide clean respiratory equipment for any and all authorized non-contractor personnel, 

including Consultant, if so requested. 
9.6.3. Contractor shall provide throughout the project a complete set of equipment (respirator and disposable 

clothing) for all authorized non-contractor personnel, including Consultant's personnel. 
 

END OF SECTION - 02050 
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SECTION 02070 - CONTAINMENTS 
 

PART 1 - GENERAL 
 
1. DESCRIPTION OF WORK: 

1.1. The contractor shall provide a full containment for each work area involving the removal of friable ACM. 
1.2. The contractor shall provide a modified containment for each work area involving the removal of only ACM floor 

tile and mastic. 
1.3. The contractor shall provide critical barriers with flapped entry for areas where only negative pressure glove bags 

removal is scheduled. 
 
PART 2 - PRODUCTS 
 
2. CONTAINMENT MATERIALS: 

2.1. Polyethylene sheeting: Provide fire-rated polyethylene sheeting of 4 mil thickness sized for application. 
2.2. Adhesive tape: Provide adhesive tape in 2" or 3" widths with adhesive formulated to adhere to poly in hot, humid 

and wet removal conditions. 
2.3. Spray adhesives: Provide spray adhesive formulated for application with poly, and other surfaces in hot, humid and 

wet removal conditions. 
2.4. Signs: Contractor shall post OSHA required asbestos hazard warning signs and barrier tape. 
2.5. HEPA Filtration Device: Contractor shall provide HEPA filtration device(s) for each work area. Fans shall be able 

to maintain 4 air changes per hour in work area. 
2.6. Wood Studs: Provide stud-grade 2x4, 2x6, 2x8 etc. pine. 

 
PART 3 - EXECUTION: 
 
3. GENERAL FULL CONTAINMENT PROCEDURES: 

3.1. Fire Extinguishers: Provide one fire extinguishers for each 1000 sf of containment area. 
3.2. Critical Prep: Cover all ducts, fans, windows, doors, etc. with one layer of 4 mil. poly. Secure poly with tape, etc. 

as necessary. 
3.3. Containment Walls: Erect containment with one layer of 6 mil poly as first layer of containment. Apply second 

layer of 4 mil poly as interior layer for containment. Poly all walls to form airtight seal in room. 
3.4. Containment Floors: Erect containment with two layers of 6 mil poly. Provide additional poly as necessary to form 

airtight seal in room. 
3.5. Air Locks: Build double air locks of plastic sheeting at all entrances and exits to the work area so that the work 

area is always closed off by one barrier when workers enter or exit. Position so that all air entering the containment 
must enter through the air lock. 

3.6. Manometer: Provide continuous read manometer with recording capability in each containment. 
3.7. Vision glass: Provide vision glass into containment as prescribed by Department of State Health Services rules. 
3.8. Decontamination unit: Unit shall be constructed to provide for equipment room, shower, and clean room. Attach 

unit to containment doorway to form airtight seal. Unit may be constructed of wood, PVC piping or a pre-fabricated 
unit. 
3.8.1. Provide black poly shielding of shower area for modesty. 

3.9. Local Exhaust System: Provide a local exhaust system in the asbestos control area as required to meet the asbestos 
control limit and ceiling concentration. Local exhaust systems shall be capable of maintaining a negative air 
pressure of 0.02 inches of water column and shall provide a minimum of four air changes per hour per asbestos 
work area.  The local exhaust system shall be in accordance with ANSI Z9.2, using high efficiency particulate air 
(HEPA) filters. Equip exhaust openings with the necessary filters required to reduce airborne asbestos 
concentrations to below the asbestos control limit. Strip recorder or instrument which can record\document 
information shall be required.  
3.9.1. Exhaust Fans: Connect to containment so that all air enters at either the personnel air lock or at the "bag-out" 

air lock. Locate fans so that air generally is moving away from the two air locks.  
 
4. GENERAL MODIFIED CONTAINMENT PROCEDURES: 

4.1. Fire Extinguishers: Provide one fire extinguishers for each 1000 sf of containment area. 
4.2. Critical Prep: Cover all ducts, fans, windows, doors, etc. with one layer of 4 mil. poly. Secure poly with tape, etc. 

as necessary. 
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4.3. Containment Walls for Floor Tile Abatement: Provide “splash” protection for walls which shall consist of one 4’ 
tall layer of 6 mil poly. Provide additional wall poly as necessary to form airtight seal in room. 

4.4. Air Locks: Build double air locks of plastic sheeting at all entrances and exits to the work area so that the work 
area is always closed off by one barrier when workers enter or exit. Position so that all air entering the containment 
must enter through the air lock. 

4.5. Manometer: Provide continuous read manometer with recording capability in each containment. 
4.6. Vision glass: Provide vision glass into containment as prescribed by Department of State Health Services rules. 
4.7. Decontamination unit: Unit shall be constructed to provide for equipment room, shower, and clean room. Attach 

unit to containment doorway to form airtight seal. Unit may be constructed of wood, PVC piping or a pre-fabricated 
unit. 
4.7.1. Provide black poly shielding of shower area for modesty. 

4.8. Local Exhaust System: Provide a local exhaust system in the asbestos control area as required to meet the asbestos 
control limit and ceiling concentration. Local exhaust systems shall be capable of maintaining a negative air 
pressure of 0.02 inches of water column and shall provide a minimum of four air changes per hour per asbestos 
work area.  The local exhaust system shall be in accordance with ANSI Z9.2, using high efficiency particulate air 
(HEPA) filters. Equip exhaust openings with the necessary filters required to reduce airborne asbestos 
concentrations to below the asbestos control limit. Strip recorder or instrument which can record\document 
information shall be required.  
4.8.1. Exhaust Fans: Connect to containment so that all air enters at either the personnel air lock or at the "bag-out" 

air lock. Locate fans so that air generally is moving away from the two air locks.  
 
5. GENERAL GLOVE BAG CONTAINMENT PROCEDURES: 

5.1. Fire Extinguishers: Provide one fire extinguishers for each 1000 sf of containment area. 
5.2. Critical Prep: Cover all ducts, fans, windows, doors, etc. with one layer of 4 mil. poly. Secure poly with tape, etc. 

as necessary. 
5.3. Air Locks: Build air lock with double flap of plastic sheeting at all entrances and exits to the work area so that the 

work area is always closed off by one barrier when workers enter or exit. Position so that all air entering the 
containment must enter through the air lock. 

5.4. Decontamination unit: Unit shall be constructed to provide for equipment room, shower, and clean room. Attach 
unit to containment doorway to form airtight seal. Unit may be constructed of wood, PVC piping or a pre-fabricated 
unit. 
5.4.1. Provide black poly shielding of shower area for modesty. 

 
END OF SECTION 02070 
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SECTION 02071 – FLASHING REMOVAL METHOD 
 
 

PART 1 - GENERAL 
 
1. DESCRIPTION OF WORK: 

1.1. This section describes the removal methods for ACM flashings on built-up roofing. 
1.2. Materials to Be Removed: The following asbestos-containing materials (ACMs) are to be removed: 

Roof flashing 
1.3. It is the Contractor’s responsibility to inspect each indicated area to determine the quantity of ACM to be removed. 
1.4. It is the Contractor's responsibility to leave the area indicated in paragraph "Work Area," free of specified ACM 

materials, create no visible emissions during removal, and airborne fiber counts below specified levels. 
 
2. QUALITY ASSURANCE: 

2.1. Contractor shall visit site and review drawing to determine difficulties involved with removal of the specified 
ACM materials. 

 
3. SUBMITTAL: 

3.1. Cutting Tools: Submit proposed tool-list of equipment that will be used to cut roofing. 
3.2. Pre-Abatement: Submit confirmation that all existing-to-be-reinstalled components (HVAC, electrical conduit, gas 

lines, etc.) have been tested (prior to removal) for operation, removed and stored by the appropriate firm. 
3.3. Post-Abatement: Submit confirmation that all existing-to-be-reinstalled components (HVAC, electrical conduit, 

gas lines, etc.) have been reinstalled and tested for operation. Report status after re-installation. 
 
PART 2 - PRODUCTS: 
 
4. ABATEMENT MATERIALS: 

4.1. Wetting agents: Provide wetting agents for wetting ACM before disturbance, use either amended water or diluted 
removal encapsulants. 

4.2. Pump sprayer: Provide pump sprayer with capacity of delivering a spray under pressure. 
4.3. Hand chippers: Provide hand chippers with flat edge for removal. 
4.4. Mastic Remover: Provide non-toxic low order chemical mastic remover. Petroleum based products will not be 

allowed. 
4.4.1. Mastic remover shall have a flash point of 140° Fahrenheit or higher. 

4.5. ACM waste containers: Provide 6 mil disposal bags or sealable drums for disposal of asbestos containing waste 
materials. 

4.6. Encapsulant: Provide lock down encapsulants for the encapsulation of fibers following the abatement. 
 
PART 3 – EXECUTION, BUILT UP ROOF FLASHING: 
 
5. PREPARATION OF WORK AREA: 

5.1. De-energize all appropriate circuits prior to removal of associated components. 
5.2. Remove all associated components/equipment and wet wipe prior to removal. Remove flexible conduit and cut 

wiring so that a 6” pigtail remains at the associated j-box. Install wire nuts on ends of wires and coil wires into j-
boxes. 

5.3. Label (for location) all devices, equipment, etc., and remove. 
5.4. Coordinate with the firm or firms that maintain the Owner’s various systems which are on surfaces scheduled to be 

abated. Have the appropriate circuits disabled and have the appropriate components removed and stored. 
 
6. PRE-CLEANING OF WORK AREA: 

6.1. The contractor shall pick up all visible ACM debris scattered in the work area. Bag and store in waste storage area. 
6.2. Prior to beginning remove any loose debris, damaged or other materials from work area. 
6.3. The contractor shall pickup all visible ACM debris scattered in the work area. Bag and store in waste storage area. 

 
 
 
7. REMOVAL OF BUILT-UP FLASHING: 
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7.1. General: Prior to removal all affected ACM shall be adequately wet to reduce the spread of fibers and dust in the 
work area. 

7.2. Removal of ACM built up roof flashing shall be conducted utilizing a wet removal technique. 
7.3. All ACM removal shall be conducted in compliance with NESHAPS regulations for removal of Category I 

materials and OSHA regulations for asbestos containing roofing removal. 
7.4. Contractor shall have an OSHA defined “Competent Person” on site any time work is being conducted by the 

various trades. 
7.5. Flashing Removal: The removal may be accomplished with hand chippers, spud bars, cutters, etc., for roofing 

removal.  The use of powered roofing cutters shall be prohibited.  Control measures shall be required to control 
fiber release. 

7.6. Removal shall remove the gravel, all roofing layers/plies, mastics and insulation boards down to substrate.  No 
visible roofing felts, mastics or insulation boards shall remain. 

7.7. The removal shall be conducted by teams. A team shall consist of workers doing the removal, and workers bagging 
waste. The removers shall remove the roof flashing segments and baggers shall bag removed sections. DO NOT 
ALLOW THE FLASHING SEGMENTS TO FALL ONTO THE WORK SURFACE OR THE GROUND. 

7.8. Cut ACM mastic, roofing felts, insulation boards with sharp blade, scraper, or mechanical cutter.  Use flat spud bar 
or similar tool to pry roofing section away from substrate. 

7.8.1. Mist cutting operation with amended water from pump sprayer. 
7.8.2. Mist prying operation with amended water from pump sprayer while removing from substrate. 

7.9. All removed material shall be bagged wet and as soon as feasible, material shall not be allowed to remain un-
bagged for long periods of time. 

7.10. All removed roofing and flashing shall be placed in disposal containers, wiped clean, labeled and stored in a lined 
and lockable container on site prior to the end of that shift.  All waste containers shall be transported by a licensed 
transporter for final disposal at an ACM licensed landfill as appropriate but not less than the end of each project. 

7.11. Waste shall be properly manifested and executed on State of Texas waste manifest form for disposal. 
7.12. Executed waste manifest shall be submitted to Architect not later than thirty days after completion of project. 

 
8. POST-ABATEMENT: 

8.1. Have the firm or firms which maintain the Owner’s systems, reinstall components which were removed. Instruct 
firm to test appropriate components and system and report findings. 

 
 

END OF SECTION 02071 
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SECTION 02072 – CAULKING/GLAZING REMOVAL METHOD 
 

PART 1 – GENERAL 
 
1. DESCRIPTION OF WORK: 

1.1. This section describes the removal methods for ACM caulking/glazing from building components. 
1.2. Materials to Be Removed: The following asbestos-containing materials are to be removed: 

ACM Caulking/Glazing, exterior 
 Eight locations from North side of New Gym. 
 Four locations from South side of Old Gym. 

1.3. Remove all such materials within each space identified on floor plans. 
1.4. Inspect each indicated area to determine the quantity of ACM to be removed. 
1.5. It is the Asbestos Abatement Contractor's responsibility to leave the area indicated in paragraph "Work Area," free 

of specified ACM materials, and air-borne fiber counts below specified levels. 
 
2. QUALITY ASSURANCE: 

2.1. Contractor shall visit site and review drawing to determine difficulties involved with removal of the specified 
ACM materials. 

 
PART 2 - PRODUCTS: 
 
3. ABATEMENT MATERIALS: 

3.1. Wetting agents: Provide wetting agents for wetting ACM before disturbance, use either amended water or diluted 
removal encapsulates. 

3.2. Pump sprayer: Provide pump sprayer with capacity of delivering a spray under pressure. 
3.3. Hand tools: Provide hand tools as necessary for cutting and scraping for ACM removal. 
3.4. Chemical Remover: Provide non-toxic low order chemical remover. Petroleum based products will not be allowed. 

3.4.1. Chemical remover shall have a flash point of 140° Fahrenheit or higher. 
3.5. Waste Containers: Contractor shall provide disposal bags of true 6 mil or sealable drums for ACM waste. 
3.6. Encapsulant: Provide lock down encapsulants for the encapsulation of fibers following the abatement. 

 
PART 3 - EXECUTION: 
 
4. PRE-CLEANING OF WORK AREA: 

4.1. Prior to beginning any cleaning start HEPA filtration devices and attach decontamination unit. 
4.2. The contractor shall pickup all visible ACM debris scattered in the work area. Bag and store in waste storage area. 

 
5. REMOVAL OF ACM CAULKING/GLAZING: 

5.1. General: Removal of ACM caulking/glazing shall be conducted utilizing a wet removal technique inside an 
isolated work area. 
5.1.1. All preparatory work practices associated with removal of friable asbestos will be followed for the 

containment, removal and disposal of ACM caulking/glazing. 
5.1.2. All removed material shall be bagged wet and as soon as feasible, material shall not be allowed to remain 

un-bagged for long periods of time. 
5.2. After thoroughly wetting the ACM material the contractor shall follow removal method for: 

5.2.1. Caulking; contractor shall provide sharp edged scraper to cut ACM caulking away from window glazing and 
window frame components.  Workers shall cut caulking free as possible.  Contractor shall utilize hand held 
wire brush and amended water to wash remaining caulk from substrate.  Control measures will be required to 
control fiber release. 

5.2.2. Contractor shall remove window glazing from designated frames as directed by the project superintendent.   
5.2.3. All removed ACM materials shall be placed in barrels, or be double bagged, labeled and disposed of prior to 

the end of each shift. 
5.2.4. Contractor shall wrap window glazing with two layers of 6 mil poly for disposal.  Cover sharp edges or 

corners of window units with cardboard or other similar hard material to prevent puncture of poly. 
5.3. Caulk Removal: The contractor shall follow manufacturers instructions for application and disposal of caulk  

removal chemicals, including diluted removal encapsulants. 
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5.3.1. Apply remover in workable areas, allow to activate and dilute ACM material. Brush area with stiff bristle 
brush to work remover in and loosen mastic. Wipe surface clean. Bag waste. 

5.3.2. Spot clean remaining edges, cracks, streaks. 
 

END OF SECTION 02072 
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SECTION 02074 – LAY-IN CEILING TILE 
 
 

PART 1 - GENERAL 
 
1. DESCRIPTION OF WORK: 

1.1. Remove indicated ACM ceiling tile. 
1.1.1. Remove ACM cellulose tile in full containment. 
1.1.2. Remove ACM Transite ceiling tile in full containment. 

1.2. Inspect each indicated area to determine the quantity of ACM to be removed. 
1.3. It is the Asbestos Abatement Contractor's responsibility to leave the area indicated in paragraph "Work Area," free 

of specified ACM materials, and air-borne fiber counts below specified levels. 
 

2. QUALITY ASSURANCE: 
2.1. Contractor shall visit site and review drawing to determine difficulties involved with removal of the specified 

ACM materials. 
 
3. SUBMITTAL: 

3.1. Pre-Abatement: Submit confirmation that all existing-to-be-reinstalled components (bells, clocks, fire alarms 
devices, thermostats, etc.) have been tested (prior to removal) for operation, removed and stored by the appropriate 
firm. 

3.2. Post-Abatement: Submit confirmation that all existing-to-be-reinstalled components (bells, clocks, fire alarms 
devices, thermostats, etc.) have been reinstalled and tested for operation. Report status after re-installation. 

3.3. Cutting Tools: Submit list of proposed tool-list of tools which will be used to cut the ceiling tile. 
 
PART 2 - PRODUCTS: 
 
4. ABATEMENT MATERIALS: 

4.1. Wetting agents: Provide wetting agents for wetting ACM before disturbance, use either amended water or diluted 
removal encapsulates. 

4.2. Sprayer: Provide sprayer with capacity of delivering a spray under pressure.  
4.3. Waste Containers: Disposal bags provide 6 mil disposal bags for ACM ceiling tile. 
4.4. Encapsulant: Provide lock down encapsulants for the encapsulation of fibers following the abatement. 

 
PART 3 - EXECUTION: 
 
5. PREPARATION OF WORK AREA: 

5.1. De-energize all appropriate circuits prior to removal of associated components. 
5.2. Remove all associated light fixtures, bells, speakers, etc., and store outside the containment area. Remove flexible 

conduit and cut wiring so that a 6” pigtail remains at the associated j-box. Install wire nuts on ends of wires and coil 
wires into j-boxes. 

5.3. Label (for location) all ceiling-mounted devices and remove. 
5.4. Coordinate with the firm or firms which maintain the Owner’s various systems that have wall- or ceiling-mounted 

components which are on surfaces scheduled to be abated. Have the appropriate circuits disabled and have the 
appropriate components removed and stored. 

 
6. PRE-CLEANING OF WORK AREA: 

6.1. Prior to beginning any cleaning start HEPA filtration devices and attach decontamination unit. 
6.2. The contractor shall pickup all visible ACM debris scattered in the work area. Bag and store in waste storage area. 
6.3. The contractor shall wash down and wet wipe affected area prior to HEPA vacuuming same. 

 
7. REMOVAL OF CEMENTITIOUS BASED TILE IN FULL CONTAINMENT: 

7.1. Prior to removal all affected ACM shall be adequately wet to reduce the spread of fibers and dust in the work area. 
7.2. All ACM removal shall be conducted inside a full containment with HEPA filtration fans, with an attached 

decontamination unit. 
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7.3. The removal shall be conducted by teams. A team shall consist of workers doing the removal, and workers below 
bagging waste. The removers shall remove the transite panel segments and hand them to the men below to bag. DO 
NOT ALLOW THE SEGMENTS TO FALL ONTO THE WORK SURFACE FLOOR. 

7.4. Remove screws, nails or other fasteners from the panels and remove the panels in an intact state as much as 
possible.  Use sufficient amounts of water to minimize dust.  Wrap the panels in 6 mil poly. 

7.5. Wash down the ceiling gridwork with amended water.  Apply an encapsulant to the ceiling gridwork.  Remove the 
ceiling gridwork and wrap in 6 mil poly. 

7.6. Perform cutting operation with workers above the ceiling to the maximum extent possible. Have cleanup personnel 
stand back from cutting operation to minimize exposure to dust released by the vibration of the cutting operation. 

7.7. At no time shall the removal method allow un-bagged amounts of ACM to accumulate in the work area. 
7.8. All bagged waste bags shall be wiped clean and placed in the waste storage area prior to the end of that shift. 
7.9. Where appropriate, also remove all associated support framework. 

 
8. POST-ABATEMENT: 

8.1. Have the firm or firms which maintain the Owner’s systems, reinstall components which were removed. Instruct 
firm to test appropriate components and system and report findings. 

 
 

END OF SECTION 02074 



02077-1 

SECTION 02077 - TSI (GLOVEBAG) REMOVAL METHOD 
 

PART 1 - GENERAL 
 
1. DESCRIPTION OF WORK: 

1.1. This section describes the glovebag removal methods for ACM thermal system insulation.  
1.2. Materials to Be Removed: The following asbestos-containing materials are to be removed: 

1.2.1. ACM cementitious materials on pipe fittings, valves, etc. on the various piping systems. 
1.3. Conduct glovebag removal with HEPA filtration device(s) and a worker decontamination unit. 
1.4. Inspect each indicated area to determine the quantity of ACM to be removed. 
1.5. It is the Asbestos Abatement Contractor's responsibility to leave the area indicated in paragraph "Work Area," free 

of specified ACM materials, and airborne fiber counts below specified levels. 
 

2. QUALITY ASSURANCE: 
2.1. Contractor shall visit site and review drawing to determine difficulties involved with removal of the specified 

ACM materials. 
 
PART 2 - PRODUCTS: 
 
3. ABATEMENT MATERIALS: 

3.1. Wetting agents: Provide wetting agents for wetting ACM before disturbance, use either amended water or diluted 
removal encapsulates. 

3.2. Glovebags: Provide glovebags for removal of pipe lagging. 
3.3. Sprayer: Provide sprayer with capacity of delivering a spray under pressure.  
3.4. Waste Containers: Disposal bags provide 6 mil disposal bags or sealable drums. 
3.5. Encapsulant: Provide lock down encapsulants for the encapsulation of fibers following the abatement. 
3.6. HEPA Vacuum: Provide HEPA vacuum for evacuating all air from glovebags prior to removal of bag from pipe. 

 
PART 3 - EXECUTION: 
 
4. PRE-CLEANING OF WORK AREA: 

4.1. Prior to beginning any cleaning start HEPA filtration devices and attach decontamination unit. 
4.2. The contractor shall pickup all visible ACM debris scattered in the work area. Bag and store in waste storage area. 
4.3. The contractor shall wet wipe affected area prior to HEPA vacuuming same. 

 
5. GLOVE BAG REMOVAL: 

5.1. Contractor shall perform work in double suits and appropriate respiratory protection for preparation and removal 
utilizing negative pressure glove bag technique. 

5.2. Contractor shall repair and tape any damaged areas on piping, then install glovebags in a manner which will not 
disturb any ACM. 
5.2.1. Contractor shall first wet ACM with a penetrating encapsulant, then immediately place glove bag on pipe 

and seal ends. 
5.3. Removal of all ACM insulation will be conducted utilizing a negative pressure glove bag removal technique. 
5.4. Before beginning removal designate a removal team to consist of two persons inside the work area suited in PPE 

suits and half- or full-face respirators. 
5.4.1. Tape sides of bag to previously installed tape, seal tightly, and allow for working room. 
5.4.2. Use smoke tube to test seals, insert smoke tube through sprayer hole and fill bag, gently squeeze bag while 

looking for leaks, adjust fit or re-tape as necessary. 
5.4.3. Insert wand of spray pump in sprayer hole and tightly seal with tape to bag. 
5.4.4. Insert nozzle for HEPA vacuum in opening of bag and tape to form airtight seal.  

 
6. DISPOSAL OF ACM WASTE: 

6.1. Contractor shall bag all generated ACM waste wet. Materials will not be allowed to dry before bagging. 
6.2. Prior to placement of bagged waste into second bag, wash and wet wipe clean.  
6.3. All waste shall be double bagged in 6 mil poly bags, and label to comply with NESHAPS regulations for disposal. 
6.4. Clean up and disposal. See Section 02090 for details. 

END OF SECTION 02077 
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SECTION 02078 -  TSI (NON-GLOVEBAG) REMOVAL METHOD 
 

PART 1 - GENERAL 
 
1. DESCRIPTION OF WORK: 

1.1. This section describes the removal methods for ACM thermal system insulation. 
1.2. Materials to Be Removed: The following asbestos-containing materials are to be removed: 

1.2.1. ACM cementitious materials on pipe, pipe fittings, valves, etc. of the various identified piping systems. 
1.3. Remove all such materials within each space starting at the interior surface of the wall. 
1.4. Inspect each indicated area to determine the quantity of ACM and pipe to be removed. 
1.5. It is the Asbestos Abatement Contractor's responsibility to leave the area indicated in paragraph "Work Area," free 

of specified ACM materials, and air-borne fiber counts below specified levels. 
 

2. QUALITY ASSURANCE: 
2.1. Contractor shall visit site and review drawing to determine difficulties involved with removal of the specified 

ACM materials. 
 
PART 2 - PRODUCTS: 
 
3. ABATEMENT MATERIALS: 

3.1. Wetting agents: Provide wetting agents for wetting ACM before disturbance, use either amended water or diluted 
removal encapsulates. 

3.2. Sprayer: Provide sprayer with capacity of delivering a spray under pressure.  
3.3. Waste Containers: Disposal bags provide 6 mil disposal bags for ACM waste. 
3.4. Encapsulant: Provide lock down encapsulants for the encapsulation of fibers following the abatement. 

 
PART 3 - EXECUTION: 
 
4. PRE-CLEANING OF WORK AREA: 

4.1. Prior to beginning any cleaning start HEPA filtration devices and attach decontamination unit. 
4.2. The contractor shall pickup all visible ACM debris scattered in the work area. Bag and store in waste storage area. 
4.3. The contractor shall wash down and wet wipe affected area prior to HEPA vacuuming same. 

 
5. REMOVAL IN FULL CONTAINMENT: 

5.1. Prior to removal all affected ACM shall be adequately wet to reduce the spread of fibers and dust in the work area. 
5.2. All ACM removal shall be conducted inside a full containment with HEPA filtration fans, with an attached 

decontamination unit. 
5.2.1. No un-bagged waste shall accumulate in the work area. 

5.3. The removal shall be conducted by teams. A team shall consist of one man doing the removal, and one man below 
bagging waste. The removers shall remove the blocks and debris, handing to the men below to bag. 

5.4. At no time shall the removal method allow un-bagged amounts of ACM to accumulate in the work area. 
5.5. All bagged waste bags shall be wiped clean and placed in the waste storage area prior to the end of that shift.  

 
END OF SECTION 02078 
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SECTION 02080 - FLOOR COVERING AND MASTIC REMOVAL METHOD 
 

PART 1 - GENERAL 
 
1. DESCRIPTION OF WORK: 

1.1. This section describes the removal methods for ACM floor covering and mastics. 
1.2. Materials to Be Removed: The following asbestos-containing materials are to be removed: 

ACM floor tile with Mastic. 
ACM solid vinyl sheet flooring with Mastic. 
Carpet over yellow Mastic. 

1.3. Remove all such materials within each space starting at the interior surface of the wall. 
1.4. Inspect each indicated area to determine the quantity of ACM to be removed. 
1.5. It is the Asbestos Abatement Contractor's responsibility to leave the area indicated in paragraph "Work Area," free 

of specified ACM materials, and air-borne fiber counts below specified levels. 
 
2. QUALITY ASSURANCE: 

2.1. Contractor shall visit site and review drawing to determine difficulties involved with removal of the specified 
ACM materials. 

 
3. SUBMITTAL: 

3.1. Submit proposed mastic remover. Only the approved, non-flammable, non-toxic mastic remover will be allowed on 
the job. 

 
PART 2 - PRODUCTS: 
 
4. ABATEMENT MATERIALS: 

4.1. Wetting agents: Provide wetting agents for wetting ACM before disturbance, use either amended water or diluted 
removal encapsulates. 

4.2. Pump sprayer: Provide pump sprayer with capacity of delivering a spray under pressure. 
4.3. Hand chippers: Provide hand chippers with flat edge for tile removal. 
4.4. Mastic Remover: Provide non-toxic low order chemical mastic remove. Petroleum based products will not be 

allowed. 
4.4.1. Mastic Remover shall have a flash point greater than 140° Fahrenheit. 

4.5. Waste Containers: Disposal bags provide 6 mil disposal bags or sealable drums. 
4.6. Encapsulant: Provide lock down encapsulants for the encapsulation of fibers following the abatement. 

 
PART 3 - EXECUTION: 
 
5. PRE-CLEANING OF WORK AREA: 

5.1. Prior to beginning any cleaning start HEPA filtration devices and attach decontamination unit. 
5.2. The contractor shall pickup all visible ACM debris scattered in the work area. Bag and store in waste storage area. 

 
6. REMOVAL OF ACM FLOORING GENERAL ABATEMENT: 

6.1. General: Removal of ACM floor tile and mastic will be conducted utilizing a wet removal technique inside an 
isolated work area, with HEPA filtration. 
6.1.1. All preparatory work practices associated with removal of friable asbestos will be followed for the 

containment, removal and disposal of ACM floor tile. 
6.1.2. All removed material shall be bagged wet and as soon as feasible, material shall not be allowed to remain 

un-bagged in containment for long periods of time. 
6.2. Tile Removal: The removal may be accomplished with hand chippers or a mechanical chipper if available, control 

measures will be required to control fiber release. 
6.2.1. All removed floor tile shall be placed in barrels, or be double bagged, labeled and disposed of at end of 

project. 
6.3. Mastic Removal: The contractor shall follow manufacturers instructions for application and disposal of mastic 

remover. 
6.3.1. Apply remover in workable areas, allow to activate and dilute mastic. Brush area with stiff bristle broom to 

work remover in and loosen mastic. Squeegee surface clean. Bag waste. 
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6.3.2. Spot clean remaining edges, cracks, streaks. 
 
 

END OF SECTION 02080 
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SECTION 02090 - CLEAN-UP AND DISPOSAL 
 
PART 1 - GENERAL: 
 
1. SCOPE OF WORK: 

1.1. This section describes the method contractor will employ for the clean-up and disposal of work area. 
1.2. The cost for the disposal shall be the contractor's expense, and shall be included in the bid amount. 

 
2. QUALITY ASSURANCE: 

2.1. Licenses: The contractor shall be licensed with the State for transporting asbestos. 
 
PART 2 - MATERIALS 
 
3. ASBESTOS CLEANUP MATERIALS: 

3.1. Asbestos Disposal Barrels: Provide steel or fiber barrels for waste. 
3.2. Asbestos Disposal Bags: Provide 6 mil disposal bags with proper hazard warning label. 
3.3. Owner's Label: Provide printed 3X5 owner labels for each disposal bag. Label shall comply with 

NESHAP/TAHPA requirements for asbestos waste. 
 
PART 3 - EXECUTION 
 
4. GENERAL: 

4.1. Collect and dispose of asbestos waste, scrap, debris, bags, containers, equipment, and asbestos contaminated 
clothing in sealed impermeable bags/barrels. 

4.2. Prior to placing in bags/barrels, or containers, wet down asbestos wastes to reduce airborne concentrations.  
4.3. Waste asbestos materials shall be disposed of in accordance with all Federal regulations implementing the intent of 

the Resource Act (40 CFR 260-265) at an EPA approved sanitary landfill. 
4.4. Housekeeping: Essential parts of asbestos dust control are housekeeping and clean-up procedures. 

4.4.1. Maintain all surfaces throughout the work area free of accumulations of asbestos fibers to prevent further 
dispersion. 

4.4.2. Give meticulous attention to restricting the spread of dust and debris, keep waste from being distributed over 
the general area. 

4.4.3. Use approved industrial vacuum cleaners with a HEPA filter to collect dust and small scrap. 
4.4.4. The use of compressed air is forbidden. 

4.5. Establish a temporary holding area approved by the Engineer for properly packaged asbestos waste. This area is 
only to be used during the regular asbestos Contractor's work hours. 

4.6. Contractor shall fill out labels on bags and/or barrels as required by NESHAP regulations. 
 

5. PRELIMINARY CLEANUP AND INSPECTION:  
5.1. After abatement is complete the Contractor shall remove all bagged ACM from the work area prior to requesting 

preliminary inspection by the Consultant's representative. 
5.2. After all ACM materials have been removed, bagged, and transferred out of the containment the Consultant will 

inspect the work area to establish that all gross amounts of ACM have been removed. Visual observation of asbestos 
materials, dust or debris is not permitted on any surface in or around the work area. 

5.3. If the Owner's representative feels that all ACM has not been removed, then the Contractor shall accomplish 
whatever additional work is required to remove any residual ACM. 

 
6. FINAL CLEANUP:  

6.1. If Owner's representative does not take exception to Contractor's position (that all gross removal is completed), 
then Contractor shall proceed to thoroughly wet clean and/or HEPA vacuum the entire work area. 

6.2. Clean work area in accordance with EPA approved methods: wet-clean the entire work area (every surface, every 
fixed piece of equipment, every light fixture, etc.), spray with a sealant, allow to dry. After this first cleaning, wait 
for dust to settle and repeat the entire thorough wet-cleaning process. Following this cleaning notify Owner's 
representative that the area is ready for final testing. 
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7. FINAL CLEARANCE TESTING: 

7.1. Upon notification that the area is ready for ready for clearance sampling, Owner's representative shall perform the 
clearance air sampling. 

 
8. RE-TESTING FOR FINAL CLEARANCE: 

8.1. In the event the work area does NOT pass the first air clearance testing (the concentration of asbestos fibers is 
outside stated limits), then Contractor shall re-clean the entire area by thoroughly wet-wiping every surface in the 
work area (floor, wall, ceiling, etc.). At the end of this re-cleaning process the Contractor shall notify the Owner's 
representative who shall again take the required air samples.  

 
9. REMOVAL OF CONTAINMENT: 

9.1. Once the area has been inspected and the fiber count is below the level stated previously in specification section 
02020, and after authorization from Owner's representative, the containment shall be removed.  

9.2. All workers shall continue to work in full protective clothing: disposal coveralls, air-purifying respirators, etc.  
9.3. Remove containment walls folding carefully so that the side facing into the containment is on the inside of the fold. 

Cut walls into sections of sufficient size as to allow disposal in 6-mil bags/barrels.  
9.4. Dismantle decontamination unit disposing of all waste materials in an approved fashion. Ensure that all materials 

which are not to be bagged and delivered to waste dump site are thoroughly cleaned.  
9.5. After all materials have been bagged and the final shipment loaded on the vehicle for transport to the dump site, 

workers shall remove disposable suits, place within waste disposal bag and load onto truck. 
 
10. DISPOSAL OF ACM WASTE: 

10.1. Contractor shall comply NESHAP regulation in 40 CFR and State of Texas regulation for waste disposal. 
10.2. Contractor shall manifest loads on State of Texas Waste Manifest. 
10.3.  Contractor shall submit manifest and landfill receipts to Engineer in project close out book. 

 
END OF SECTION 02090 
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